
                                                IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  10/14/15 
                                                           VENDOR RANKING                                          Page:  001  1 
 

     Bid  Order:  001                         Contract ID:  01-C001-088                 Primary County:  ADAIR 
   Letting Date:  150915     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HERBERGER CONSTR. CO., INC. 
Contract Period:   70 WORK DAYS      Late Start Date:  07/25/16 
 
 
        Project:  BROS-C001(88)--8J-01 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  ADAIR              Prj Awd Amt: $420,171.58 
          Route:  TRENTON AVE 
       Location:  ON TRENTON AVE, OVER NORTH RIVER, S29 T77 
                  R30 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $    420,171.58     100.00  % 
   2   CU080          CUNNINGHAM-REIS CO.                                                        $    432,545.50     102.94  % 
   3   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    462,237.73     110.01  % 
   4   MU120          MURPHY HEAVY CONTRACTING CORP.                                             $    466,162.10     110.94  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/14/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  2 

 
     Bid Order:  001                             Contract ID:  01-C001-088                   Primary County:  ADAIR 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) CU080               |(   3  ) IO081 
                                          |HERBERGER CONSTR. CO., INC.  |CUNNINGHAM-REIS CO.          |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625000          1260.000  CY   |      10.00000       12600.00|      10.00000       12600.00|      21.00000       26460.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2102-2710070            50.000  CY   |       5.25000         262.50|       5.00000         250.00|      15.00000         750.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015          1117.100  CY   |       5.25000        5864.78|       5.00000        5585.50|      15.00000       16756.50 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2312-8260051           287.200  TON  |      27.00000        7754.40|      25.50000        7323.60|      26.00000        7467.20 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0050 2401-6745910             8.000  EACH |     165.00000        1320.00|      50.00000         400.00|      50.00000         400.00 
  REMOVAL OF SIGN                         |                             |                             | 
0060 2417-0225024             2.000  EACH |     350.00000         700.00|     350.00000         700.00|     375.00000         750.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0070 2417-1040024            68.000  LF   |      46.00000        3128.00|      50.00000        3400.00|      48.00000        3264.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0080 2505-4008400             4.000  EACH |    1650.00000        6600.00|    1650.00000        6600.00|    1825.00000        7300.00 

  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0090 2505-4021010             4.000  EACH |     200.00000         800.00|     200.00000         800.00|     225.00000         900.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0100 2505-4021700             4.000  EACH |    2000.00000        8000.00|    2000.00000        8000.00|    2025.00000        8100.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0110 2518-6910000             2.000  EACH |     150.00000         300.00|     250.00000         500.00|     100.00000         200.00 
  SAFETY CLOSURE                          |                             |                             | 
0120 2519-4200110           358.000  LF   |       3.00000        1074.00|       3.00000        1074.00|      12.00000        4296.00 
  REMOVAL OF FENCE, BARBED WIRE           |                             |                             | 
0130 2528-8445110                    LUMP |    3000.00000        3000.00|    4000.00000        4000.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2601-2636043             0.650  ACRE |    3500.00000        2275.00|    3500.00000        2275.00|    1050.00000         682.50 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 

0150 2602-0000020            50.000  LF   |       5.00000         250.00|       8.00000         400.00|       1.55000          77.50 
  SILT FENCE                              |                             |                             | 
0160 2602-0000030           240.000  LF   |       5.00000        1200.00|       5.00000        1200.00|       2.50000         600.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0170 2602-0000071           320.000  LF   |       0.50000         160.00|       0.50000         160.00|       0.10000          32.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/14/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  3 

 
     Bid Order:  001                             Contract ID:  01-C001-088                   Primary County:  ADAIR 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) CU080               |(   3  ) IO081 
                                          |HERBERGER CONSTR. CO., INC.  |CUNNINGHAM-REIS CO.          |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2602-0000101            24.000  LF   |       1.00000          24.00|       5.00000         120.00|       0.20000           4.80 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0190 2602-0000312           320.000  LF   |       3.00000         960.00|       4.00000        1280.00|       1.50000         480.00 

  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0200 2602-0000350           320.000  LF   |       4.00000        1280.00|       4.00000        1280.00|       0.50000         160.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0210 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0220 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $        59,052.68|           $        59,448.10|           $        82,180.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR A 110-0 X 24'-6 CONTINOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0230 2104-2710020          1336.000  CY   |       4.25000        5678.00|       5.00000        6680.00|      20.00000       26720.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0240 2401-6745625                    LUMP |   14000.00000       14000.00|   18000.00000       18000.00|   15000.00000       15000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0250 2402-2720000           162.900  CY   |      40.00000        6516.00|      25.00000        4072.50|      30.00000        4887.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0260 2403-0100010           211.700  CY   |     575.00000      121727.50|     520.00000      110084.00|     560.00000      118552.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0270 2404-7775000         54630.000  LB   |       0.88000       48074.40|       0.73000       39879.90|       0.81000       44250.30 
  REINFORCING STEEL                       |                             |                             | 
0280 2414-6424124           242.200  LF   |      65.00000       15743.00|      55.00000       13321.00|      85.00000       20587.00 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0290 2501-0201042           300.000  LF   |      36.00000       10800.00|      32.00000        9600.00|      42.00000       12600.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0300 2501-0201473           630.000  LF   |      55.00000       34650.00|      55.00000       34650.00|      50.00000       31500.00 
  PILES, STEEL, HP 14 X 73                |                             |                             | 

0310 2501-5478073           322.000  LF   |      90.00000       28980.00|     130.00000       41860.00|      75.00000       24150.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 14 X 73 (P10L TYPE 3)                |                             |                             | 
0320 2507-6800061           899.000  TON  |      50.00000       44950.00|      50.00000       44950.00|      52.07000       46810.93 
  REVETMENT, CLASS E                      |                             |                             | 
0330 2533-4980005                    LUMP |   30000.00000       30000.00|   50000.00000       50000.00|   35000.00000       35000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       361,118.90|           $       373,097.40|           $       380,057.23 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       420,171.58|           $       432,545.50|           $       462,237.73 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/14/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  4 

 
     Bid Order:  001                             Contract ID:  01-C001-088                   Primary County:  ADAIR 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MU120               |(      )                     |(      ) 
                                          |MURPHY HEAVY CONTRACTING COR |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625000          1260.000  CY   |      10.00000       12600.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2102-2710070            50.000  CY   |      30.00000        1500.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015          1117.100  CY   |      15.00000       16756.50|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2312-8260051           287.200  TON  |      28.00000        8041.60|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0050 2401-6745910             8.000  EACH |     100.00000         800.00|                             | 
  REMOVAL OF SIGN                         |                             |                             | 
0060 2417-0225024             2.000  EACH |     250.00000         500.00|                             | 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0070 2417-1040024            68.000  LF   |      50.00000        3400.00|                             | 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0080 2505-4008400             4.000  EACH |    1700.00000        6800.00|                             | 

  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0090 2505-4021010             4.000  EACH |     250.00000        1000.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0100 2505-4021700             4.000  EACH |    2000.00000        8000.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0110 2518-6910000             2.000  EACH |     175.00000         350.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0120 2519-4200110           358.000  LF   |       3.00000        1074.00|                             | 
  REMOVAL OF FENCE, BARBED WIRE           |                             |                             | 
0130 2528-8445110                    LUMP |    2500.00000        2500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2601-2636043             0.650  ACRE |    2000.00000        1300.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 

0150 2602-0000020            50.000  LF   |       2.00000         100.00|                             | 
  SILT FENCE                              |                             |                             | 
0160 2602-0000030           240.000  LF   |       3.00000         720.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0170 2602-0000071           320.000  LF   |       1.50000         480.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/14/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  5 

 
     Bid Order:  001                             Contract ID:  01-C001-088                   Primary County:  ADAIR 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MU120               |(      )                     |(      ) 
                                          |MURPHY HEAVY CONTRACTING COR |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2602-0000101            24.000  LF   |       1.00000          24.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0190 2602-0000312           320.000  LF   |       3.00000         960.00|                             | 

  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0200 2602-0000350           320.000  LF   |       3.00000         960.00|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0210 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0220 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $        69,366.10|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR A 110-0 X 24'-6 CONTINOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0230 2104-2710020          1336.000  CY   |      10.00000       13360.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0240 2401-6745625                    LUMP |   35000.00000       35000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0250 2402-2720000           162.900  CY   |      25.00000        4072.50|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0260 2403-0100010           211.700  CY   |     525.00000      111142.50|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0270 2404-7775000         54630.000  LB   |       0.80000       43704.00|                             | 
  REINFORCING STEEL                       |                             |                             | 
0280 2414-6424124           242.200  LF   |      85.00000       20587.00|                             | 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0290 2501-0201042           300.000  LF   |      45.00000       13500.00|                             | 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0300 2501-0201473           630.000  LF   |      50.00000       31500.00|                             | 
  PILES, STEEL, HP 14 X 73                |                             |                             | 

0310 2501-5478073           322.000  LF   |      90.00000       28980.00|                             | 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 14 X 73 (P10L TYPE 3)                |                             |                             | 
0320 2507-6800061           899.000  TON  |      50.00000       44950.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0330 2533-4980005                    LUMP |   50000.00000       50000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       396,796.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       466,162.10|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  10/14/15 
                                                           VENDOR RANKING                                          Page:  002  1 
 

     Bid  Order:  002                         Contract ID:  08-C008-065                 Primary County:  BOONE 
   Letting Date:  150915     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   MCCULLEY CULVERT, INC. 
Contract Period:   45 WORK DAYS      Late Start Date:  08/15/16 
 
 
        Project:  BRS-C008(65)--60-08 
      Work Type:  RCB CULVERT REPLACEMENT - TWIN BOX 
         County:  BOONE              Prj Awd Amt: $359,982.34 
          Route:  E26 
       Location:  ON E-26, OVER BEAVER CREEK, IN S9 T84 R28 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MC201          MCCULLEY CULVERT, INC.                                                     $    359,982.34     100.00  % 
   2   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    454,108.90     126.14  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/14/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  2 

 
     Bid Order:  002                             Contract ID:  08-C008-065                   Primary County:  BOONE 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC201               |(   2  ) GR100               |(      ) 
                                          |MCCULLEY CULVERT, INC.       |GRAVES CONSTRUCTION CO., INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 12' X 8' X 60-0 REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2102-2710070           120.000  CY   |      60.00000        7200.00|      62.00000        7440.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2104-2710020           550.000  CY   |      12.00000        6600.00|      12.35000        6792.50| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0030 2105-8425015           310.000  CY   |      12.00000        3720.00|      12.35000        3828.50| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2115-0100000           135.000  CY   |      60.00000        8100.00|      62.00000        8370.00| 
  MODIFIED SUBBASE                        |                             |                             | 
0050 2121-7425020            60.000  TON  |      50.00000        3000.00|      52.00000        3120.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0060 2123-7450000             2.400  STA  |     750.00000        1800.00|     773.00000        1855.20| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0070 2301-1033080           293.000  SY   |     123.00000       36039.00|     121.00000       35453.00| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0080 2401-6745625                    LUMP |   39600.00000       39600.00|   48000.00000       48000.00| 

  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0090 2402-0425040            56.000  CY   |      60.00000        3360.00|     165.00000        9240.00| 
  FLOODED BACKFILL                        |                             |                             | 
0100 2402-0875150           500.000  CY   |       5.00000        2500.00|       3.00000        1500.00| 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
  (STRUCTURES)                            |                             |                             | 
0110 2402-2720000          1030.000  CY   |      15.00000       15450.00|      50.00000       51500.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0120 2402-2725005           110.000  TON  |      32.00000        3520.00|      75.00000        8250.00| 
  FOUNDATION TREATMENT MATERIAL           |                             |                             | 
0130 2403-0100020           228.700  CY   |     485.00000      110919.50|     500.00000      114350.00| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0140 2404-7775000         38754.000  LB   |       0.96000       37203.84|       1.05000       40691.70| 
  REINFORCING STEEL                       |                             |                             | 

0150 2417-1040024            42.000  LF   |      75.00000        3150.00|      67.00000        2814.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0160 2418-0000010             1.000  EACH |    6500.00000        6500.00|   15000.00000       15000.00| 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0170 2502-8212034           120.000  LF   |      30.00000        3600.00|      26.00000        3120.00| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/14/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  3 

 
     Bid Order:  002                             Contract ID:  08-C008-065                   Primary County:  BOONE 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC201               |(   2  ) GR100               |(      ) 
                                          |MCCULLEY CULVERT, INC.       |GRAVES CONSTRUCTION CO., INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2502-8221304             2.000  EACH |     400.00000         800.00|     420.00000         840.00| 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0190 2505-4008120           240.000  LF   |       9.00000        2160.00|       8.00000        1920.00| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 

0200 2507-3250005           270.000  SY   |       5.00000        1350.00|       4.00000        1080.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0210 2507-6800061           200.000  TON  |      65.00000       13000.00|      67.00000       13400.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0220 2510-6745850           198.000  SY   |      20.00000        3960.00|      15.50000        3069.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0230 2518-6910000             3.000  EACH |     100.00000         300.00|     250.00000         750.00| 
  SAFETY CLOSURE                          |                             |                             | 
0240 2526-8285000                    LUMP |    2500.00000        2500.00|    3000.00000        3000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0250 2527-9263109             2.700  STA  |     350.00000         945.00|     300.00000         810.00| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0260 2528-8445110                    LUMP |    2500.00000        2500.00|    4000.00000        4000.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0270 2533-4980005                    LUMP |   35000.00000       35000.00|   55000.00000       55000.00| 
  MOBILIZATION                            |                             |                             | 
0280 2601-2634100             0.600  ACRE |     700.00000         420.00|     700.00000         420.00| 
  MULCHING                                |                             |                             | 
0290 2601-2636043             0.600  ACRE |     700.00000         420.00|    3000.00000        1800.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0300 2602-0000020           265.000  LF   |       3.00000         795.00|       2.00000         530.00| 
  SILT FENCE                              |                             |                             | 
0310 2602-0000101           265.000  LF   |       2.00000         530.00|       1.00000         265.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0320 2602-0000312           440.000  LF   |       3.50000        1540.00|      10.00000        4400.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 

0330 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0340 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       359,982.34|           $       454,108.90|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       359,982.34|           $       454,108.90|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  10/14/15 
                                                           VENDOR RANKING                                          Page:  003  1 
 

     Bid  Order:  003                         Contract ID:  14-C014-153                 Primary County:  CARROLL 
   Letting Date:  150915     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   CUNNINGHAM-REIS CO. 
Contract Period:   60 WORK DAYS      Late Start Date:  07/25/16 
 
 
        Project:  BROS-C014(153)--8J-14 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  CARROLL            Prj Awd Amt: $332,345.30 
          Route:  24TH 
       Location:  240TH ST: OVER WILLOW CREEK 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CU080          CUNNINGHAM-REIS CO.                                                        $    332,345.30     100.00  % 
   2   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    340,277.32     102.38  % 
   3   MU120          MURPHY HEAVY CONTRACTING CORP.                                             $    384,027.00     115.55  % 
   4   CH320          CHRISTENSEN BROS., INC.                                                    $    394,918.65     118.82  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/14/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  2 

 
     Bid Order:  003                             Contract ID:  14-C014-153                   Primary County:  CARROLL 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CU080               |(   2  ) GR100               |(   3  ) MU120 
                                          |CUNNINGHAM-REIS CO.          |GRAVES CONSTRUCTION CO., INC |MURPHY HEAVY CONTRACTING CORP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR 100' X 30' CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2104-2710020           491.000  CY   |      10.00000        4910.00|       5.00000        2455.00|      20.00000        9820.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2401-6745625                    LUMP |   15000.00000       15000.00|   24000.00000       24000.00|   33000.00000       33000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000            99.000  CY   |      40.00000        3960.00|      30.00000        2970.00|      35.00000        3465.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100010           229.200  CY   |     520.00000      119184.00|     430.00000       98556.00|     550.00000      126060.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0050 2404-7775000         57789.000  LB   |       0.70000       40452.30|       0.88000       50854.32|       1.00000       57789.00 
  REINFORCING STEEL                       |                             |                             | 
0060 2414-6424124           222.200  LF   |      65.00000       14443.00|      60.00000       13332.00|      85.00000       18887.00 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0070 2501-0201042          1490.000  LF   |      36.00000       53640.00|      35.00000       52150.00|      35.00000       52150.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0080 2501-5478042           248.400  LF   |      90.00000       22356.00|     175.00000       43470.00|      90.00000       22356.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10L TYPE 3)                |                             |                             | 

0090 2505-4008400             4.000  EACH |    1700.00000        6800.00|    1785.00000        7140.00|    2000.00000        8000.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0100 2505-4021010             4.000  EACH |     300.00000        1200.00|     300.00000        1200.00|     400.00000        1600.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0110 2505-4021700             4.000  EACH |    2000.00000        8000.00|    2050.00000        8200.00|    2200.00000        8800.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0120 2518-6910000             2.000  EACH |     450.00000         900.00|     150.00000         300.00|     250.00000         500.00 
  SAFETY CLOSURE                          |                             |                             | 
0130 2528-8445110                    LUMP |    4500.00000        4500.00|    3650.00000        3650.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2533-4980005                    LUMP |   37000.00000       37000.00|   32000.00000       32000.00|   39100.00000       39100.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       332,345.30|           $       340,277.32|           $       384,027.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       332,345.30|           $       340,277.32|           $       384,027.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/14/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  3 

 
     Bid Order:  003                             Contract ID:  14-C014-153                   Primary County:  CARROLL 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CH320               |(      )                     |(      ) 
                                          |CHRISTENSEN BROS., INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR 100' X 30' CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2104-2710020           491.000  CY   |      10.00000        4910.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2401-6745625                    LUMP |   35000.00000       35000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000            99.000  CY   |      25.00000        2475.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100010           229.200  CY   |     600.00000      137520.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0050 2404-7775000         57789.000  LB   |       0.85000       49120.65|                             | 
  REINFORCING STEEL                       |                             |                             | 
0060 2414-6424124           222.200  LF   |      85.00000       18887.00|                             | 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0070 2501-0201042          1490.000  LF   |      37.00000       55130.00|                             | 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0080 2501-5478042           248.400  LF   |     140.00000       34776.00|                             | 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10L TYPE 3)                |                             |                             | 

0090 2505-4008400             4.000  EACH |    1725.00000        6900.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0100 2505-4021010             4.000  EACH |     300.00000        1200.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0110 2505-4021700             4.000  EACH |    1975.00000        7900.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0120 2518-6910000             2.000  EACH |     125.00000         250.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0130 2528-8445110                    LUMP |    1850.00000        1850.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2533-4980005                    LUMP |   39000.00000       39000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       394,918.65|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       394,918.65|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  10/14/15 
                                                           VENDOR RANKING                                          Page:  004  1 
 

     Bid  Order:  004                         Contract ID:  14-4702-602-A               Primary County:  CARROLL 
   Letting Date:  150915     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   CHRISTENSEN BROS., INC. 
Contract Period:   80 WORK DAYS      Late Start Date:  06/20/16 
 
 
        Project:  BROS-4702(602)--8J-14 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  CARROLL            Prj Awd Amt: $838,811.40 
          Route:  MAIN STREET 
       Location:  IN THE CITY OF MANNING, ON MAIN STREET, OVER 
                  WILLOW CREEK 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CH320          CHRISTENSEN BROS., INC.                                                    $    838,811.40     100.00  % 
   2   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    970,955.72     115.75  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/14/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  2 

 
     Bid Order:  004                             Contract ID:  14-4702-602-A                 Primary County:  CARROLL 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CH320               |(   2  ) GR100               |(      ) 
                                          |CHRISTENSEN BROS., INC.      |GRAVES CONSTRUCTION CO., INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070          1744.000  CY   |      16.00000       27904.00|      16.50000       28776.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2105-8425015           502.000  CY   |      13.20000        6626.40|      13.60000        6827.20| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2109-8225100             5.010  STA  |    1500.00000        7515.00|    1545.00000        7740.45| 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0040 2301-0690202           476.400  SY   |     115.00000       54786.00|     118.00000       56215.20| 
  BRIDGE APPROACH, BR-202                 |                             |                             | 
0050 2301-1033070           964.600  SY   |      70.00000       67522.00|      72.00000       69451.20| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 7 IN.                       |                             |                             | 
0060 2301-6911722                    LUMP |    1500.00000        1500.00|    1545.00000        1545.00| 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0070 2416-0100018             1.000  EACH |    1325.00000        1325.00|    1365.00000        1365.00| 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 

0080 2435-0250700             2.000  EACH |    5400.00000       10800.00|    5562.00000       11124.00| 
  INTAKE, SW-507                          |                             |                             | 
0090 2503-0114218            54.000  LF   |      96.00000        5184.00|      99.00000        5346.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0100 2503-0200036           112.000  LF   |      23.00000        2576.00|      24.00000        2688.00| 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0110 2504-0240036           115.000  LF   |      23.00000        2645.00|      24.00000        2760.00| 
  REMOVE SANITARY SEWER PIPE LESS THAN OR |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0120 2510-6745850          1333.300  SY   |      14.00000       18666.20|      14.50000       19332.85| 
  REMOVAL OF PAVEMENT                     |                             |                             | 

0130 2510-6750600             4.000  EACH |    1250.00000        5000.00|    1290.00000        5160.00| 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0140 2511-6745900           186.600  SY   |      14.00000        2612.40|      14.50000        2705.70| 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0150 2511-7526005           370.600  SY   |      54.00000       20012.40|      56.00000       20753.60| 
  SIDEWALK, P.C. CONCRETE, 5 IN.          |                             |                             | 
0160 2515-2475006           149.100  SY   |      57.00000        8498.70|      59.00000        8796.90| 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/14/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  3 

 
     Bid Order:  004                             Contract ID:  14-4702-602-A                 Primary County:  CARROLL 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CH320               |(   2  ) GR100               |(      ) 
                                          |CHRISTENSEN BROS., INC.      |GRAVES CONSTRUCTION CO., INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2515-6745600           149.800  SY   |      14.00000        2097.20|      14.50000        2172.10| 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0180 2518-6910000             2.000  EACH |     100.00000         200.00|     250.00000         500.00| 
  SAFETY CLOSURE                          |                             |                             | 

0190 2528-8445110                    LUMP |    2200.00000        2200.00|    4500.00000        4500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0200 2552-0000300                    LUMP |    2000.00000        2000.00|    2060.00000        2060.00| 
  TRENCH COMPACTION TESTING               |                             |                             | 
0210 2554-0124008           107.000  LF   |     140.00000       14980.00|     144.00000       15408.00| 
  WATER MAIN, TRENCHLESS, POLYVINYL       |                             |                             | 
  CHLORIDE PIPE (PVC), 8 IN.              |                             |                             | 
0220 2601-2634100             0.500  ACRE |     700.00000         350.00|     700.00000         350.00| 
  MULCHING                                |                             |                             | 
0230 2601-2636044             0.500  ACRE |    5000.00000        2500.00|    5000.00000        2500.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0240 2602-0000020           628.000  LF   |       2.00000        1256.00|       2.00000        1256.00| 
  SILT FENCE                              |                             |                             | 
0250 2602-0000071           628.000  LF   |       1.00000         628.00|       1.00000         628.00| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 

  DITCH CHECKS                            |                             |                             | 
0260 2602-0000101           628.000  LF   |       1.00000         628.00|       1.00000         628.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0270 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       270,512.30|           $       281,089.20|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR A 80' X 31' CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0280 2104-2710020           237.100  CY   |      10.00000        2371.00|      10.00000        2371.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0290 2401-6745625                    LUMP |   30000.00000       30000.00|   75000.00000       75000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 

0300 2402-2720000            85.000  CY   |      25.00000        2125.00|      50.00000        4250.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0310 2403-0100010           237.500  CY   |     650.00000      154375.00|     625.00000      148437.50| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0320 2404-7775005         61069.000  LB   |       0.90000       54962.10|       0.98000       59847.62| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0330 2414-6424119           209.000  LF   |     200.00000       41800.00|     180.00000       37620.00| 
  CONCRETE BARRIER RAILING, AESTHETIC     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/14/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  4 

 
     Bid Order:  004                             Contract ID:  14-4702-602-A                 Primary County:  CARROLL 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CH320               |(   2  ) GR100               |(      ) 
                                          |CHRISTENSEN BROS., INC.      |GRAVES CONSTRUCTION CO., INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2414-6445100           150.900  LF   |     200.00000       30180.00|     235.00000       35461.50| 
  STRUCTURAL STEEL PEDESTRIAN HAND RAILIN |                             |                             | 
0350 2501-0201042          2120.000  LF   |      35.00000       74200.00|      38.00000       80560.00| 
  PILES, STEEL, HP 10 X 42                |                             |                             | 

0360 2501-5478042           306.000  LF   |     130.00000       39780.00|     230.00000       70380.00| 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10L TYPE 3)                |                             |                             | 
0370 2507-3250005           494.800  SY   |       2.50000        1237.00|       3.00000        1484.40| 
  ENGINEERING FABRIC                      |                             |                             | 
0380 2507-4011100           110.700  CY   |     200.00000       22140.00|     195.00000       21586.50| 
  CONCRETE GROUT FOR REVETMENT OR GABION  |                             |                             | 
0390 2507-6800061           547.800  TON  |      55.00000       30129.00|      60.00000       32868.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0400 2533-4980005                    LUMP |   85000.00000       85000.00|  120000.00000      120000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       568,299.10|           $       689,866.52|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       838,811.40|           $       970,955.72|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  10/14/15 
                                                           VENDOR RANKING                                          Page:  005  1 
 

     Bid  Order:  005                         Contract ID:  29-C029-079                 Primary County:  DES MOINES 
   Letting Date:  150915     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   MUSCATINE BRIDGE CO., INC. 
Contract Period:   45 WORK DAYS      Late Start Date:  04/04/16 
 
 
        Project:  ER-C029(79)--58-29 
      Work Type:  RCB CULVERT REPLACEMENT - SINGLE BOX 
         County:  DES MOINES         Prj Awd Amt: $153,577.60 
          Route:  PLEASANT GROVE RD. 
       Location:  AT DRAINAGE DITCH (DDIR# IA-14-01-29-01), 0. 
                  9 MILES WEST OF U.S. 61, ON THE SOUTH LINE 
                  OF SECTION 03-71-03. 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MU181          MUSCATINE BRIDGE CO., INC.                                                 $    153,577.60     100.00  % 
   2   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    182,258.70     118.67  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/14/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 005  2 

 
     Bid Order:  005                             Contract ID:  29-C029-079                   Primary County:  DES MOINES 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MU181               |(   2  ) IO081               |(      ) 
                                          |MUSCATINE BRIDGE CO., INC.   |IOWA BRIDGE & CULVERT, L.C.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 5' X 5' X 79' SINGLE BOX RCB CULVERT 
                                          |                             |                             | 
0010 2102-4560000             1.000  STA  |     400.00000         400.00|     320.00000         320.00| 
  LOCATING TILE LINES                     |                             |                             | 

0020 2105-8425015           339.000  CY   |       6.00000        2034.00|       7.00000        2373.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2111-8174100           309.200  SY   |       8.00000        2473.60|      10.00000        3092.00| 
  GRANULAR SUBBASE                        |                             |                             | 
0040 2123-7450000             1.790  STA  |     800.00000        1432.00|     550.00000         984.50| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0050 2301-1033080           290.000  SY   |     110.00000       31900.00|     137.80000       39962.00| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0060 2401-6745650                    LUMP |    3800.00000        3800.00|    5000.00000        5000.00| 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0070 2402-0425031           126.000  TON  |      22.00000        2772.00|      25.00000        3150.00| 
  GRANULAR BACKFILL                       |                             |                             | 
0080 2402-2720000          1905.000  CY   |      18.00000       34290.00|      15.00000       28575.00| 

  EXCAVATION, CLASS 20                    |                             |                             | 
0090 2402-2725005            80.000  TON  |      35.00000        2800.00|      30.00000        2400.00| 
  FOUNDATION TREATMENT MATERIAL           |                             |                             | 
0100 2403-0100020            84.500  CY   |     480.00000       40560.00|     598.00000       50531.00| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0110 2404-7775000          9541.000  LB   |       1.00000        9541.00|       1.50000       14311.50| 
  REINFORCING STEEL                       |                             |                             | 
0120 2418-0000010             1.000  EACH |    1200.00000        1200.00|    3000.00000        3000.00| 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0130 2502-8213108             2.000  LF   |     100.00000         200.00|     100.00000         200.00| 
  SUBDRAIN, PVC, STANDARD, NON-PERFORATED |                             |                             | 
  8 IN.                                   |                             |                             | 
0140 2507-8029000             3.000  TON  |     120.00000         360.00|      60.00000         180.00| 
  EROSION STONE                           |                             |                             | 

0150 2510-6745850           290.000  SY   |      12.00000        3480.00|      12.00000        3480.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0160 2518-6910000             2.000  EACH |     150.00000         300.00|     157.79000         315.58| 
  SAFETY CLOSURE                          |                             |                             | 
0170 2527-9263109             1.120  STA  |     500.00000         560.00|     525.96000         589.08| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/14/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 005  3 

 
     Bid Order:  005                             Contract ID:  29-C029-079                   Primary County:  DES MOINES 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MU181               |(   2  ) IO081               |(      ) 
                                          |MUSCATINE BRIDGE CO., INC.   |IOWA BRIDGE & CULVERT, L.C.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2528-8445110                    LUMP |    1875.00000        1875.00|    1972.33000        1972.33| 
  TRAFFIC CONTROL                         |                             |                             | 
0190 2533-4980005                    LUMP |   11850.00000       11850.00|   20000.00000       20000.00| 
  MOBILIZATION                            |                             |                             | 

0200 2601-2634100             0.500  ACRE |     700.00000         350.00|     700.00000         350.00| 
  MULCHING                                |                             |                             | 
0210 2601-2636043             0.500  ACRE |    2000.00000        1000.00|    2103.82000        1051.91| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0220 2602-0000309            80.000  LF   |       5.00000         400.00|       5.26000         420.80| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
     SECTION TOTALS                       |           $       153,577.60|           $       182,258.70|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       153,577.60|           $       182,258.70|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  10/14/15 
                                                           VENDOR RANKING                                          Page:  006  1 
 

     Bid  Order:  006                         Contract ID:  43-0301-147                 Primary County:  HARRISON 
   Letting Date:  150915     10:00 A.M.                                                 Established DBE Goal:   2.00 % 
 Letting Status:  CONTRACT SIGNED    by    UNITED CONTRACTORS INC. AND SUBSIDIARIES 
Contract Period:  130 WORK DAYS      Late Start Date:  04/04/16 
 
 
        Project:  BRF-030-1(147)--38-43 
      Work Type:  BRIDGE REPLACEMENT - STEEL GIRDER 
         County:  HARRISON           Prj Awd Amt: $5,212,635.53 
          Route:  U.S. 30 
       Location:  OVER BOYER RIVER, AT F32. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      UNITED CONTRACTORS INC. AND SUBSIDIARIES 

                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   UN059          UNITED CONTRACTORS INC. AND SUBSIDIARIES                                   $  5,212,635.53     100.00  % 
   2   CO040          A.M. COHRON & SON, INC.                                                    $  5,475,631.63     105.04  % 
   3   DI360          DIXON CONSTRUCTION CO.                                                     $  5,805,421.88     111.37  % 
   4   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $  5,887,878.51     112.95  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/14/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  2 

 
     Bid Order:  006                             Contract ID:  43-0301-147                   Primary County:  HARRISON 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) UN059               |(   2  ) CO040               |(   3  ) DI360 
                                          |UNITED CONTRACTORS INC. AND  |COHRON, A.M. & SON, INC.     |DIXON CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 116; A 279'-0 X 60'-0 CONTINUOUS WELDED GIRDER BRIDGE 
                                          |                             |                             | 
0010 2401-6745625                    LUMP |  110000.00000      110000.00|  150000.00000      150000.00|  250000.00000      250000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 

0020 2402-2720000           506.000  CY   |      80.00000       40480.00|      16.50000        8349.00|      30.00000       15180.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2402-2721000           670.000  CY   |      80.00000       53600.00|     180.00000      120600.00|     350.00000      234500.00 
  EXCAVATION, CLASS 21                    |                             |                             | 
0040 2403-0100010           484.300  CY   |     600.00000      290580.00|     560.00000      271208.00|     575.00000      278472.50 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0050 2403-7000210           515.400  CY   |     600.00000      309240.00|     611.00000      314909.40|     400.00000      206160.00 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
0060 2404-7775000         85098.000  LB   |       0.95000       80843.10|       1.00000       85098.00|       1.00000       85098.00 
  REINFORCING STEEL                       |                             |                             | 
0070 2404-7775005        203996.000  LB   |       0.95000      193796.20|       1.15000      234595.40|       1.00000      203996.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0080 2408-7800000        570625.000  LB   |       1.95000     1112718.75|       2.08000     1186900.00|       1.70000      970062.50 
  STRUCTURAL STEEL                        |                             |                             | 
0090 2414-6424119           685.800  LF   |      85.00000       58293.00|     120.00000       82296.00|     200.00000      137160.00 

  CONCRETE BARRIER RAILING, AESTHETIC     |                             |                             | 
0100 2501-0201057          1540.000  LF   |      40.00000       61600.00|      40.00000       61600.00|      40.00000       61600.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0110 2501-0201473          1600.000  LF   |      50.00000       80000.00|      52.00000       83200.00|      42.00000       67200.00 
  PILES, STEEL, HP 14 X 73                |                             |                             | 
0120 2501-6335010           420.000  LF   |      30.00000       12600.00|      45.00000       18900.00|      50.00000       21000.00 
  PREBORED HOLES                          |                             |                             | 
0130 2507-2638650            18.000  SY   |     150.00000        2700.00|     150.00000        2700.00|     200.00000        3600.00 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
0140 2507-3250005          1160.000  SY   |       2.50000        2900.00|       2.50000        2900.00|       3.00000        3480.00 
  ENGINEERING FABRIC                      |                             |                             | 
0150 2507-6800021          1127.000  TON  |      55.00000       61985.00|      65.00000       73255.00|      52.00000       58604.00 
  REVETMENT, CLASS B                      |                             |                             | 
0160 2526-8285000                    LUMP |   17500.00000       17500.00|   17000.00000       17000.00|   21000.00000       21000.00 

  CONSTRUCTION SURVEY                     |                             |                             | 
0170 2533-4980005                    LUMP |  401000.00000      401000.00|  450000.00000      450000.00|  700000.00000      700000.00 
  MOBILIZATION                            |                             |                             | 
0180 2599-9999014          1700.800  SF   |      18.00000       30614.40|      30.00000       51024.00|      25.00000       42520.00 
  ('SQUARE FEET' ITEM) INTEGRAL THIN      |                             |                             | 
  VENEER BRICK FOR                        |                             |                             | 
0184 2501-5775000          7336.000  SF   |      32.00000      234752.00|      33.00000      242088.00|      23.00000      168728.00 
  PILES, STEEL SHEET                      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/14/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  3 

 
     Bid Order:  006                             Contract ID:  43-0301-147                   Primary County:  HARRISON 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) UN059               |(   2  ) CO040               |(   3  ) DI360 
                                          |UNITED CONTRACTORS INC. AND  |COHRON, A.M. & SON, INC.     |DIXON CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0185 2110-3825010           680.000  TON  |      30.00000       20400.00|      46.00000       31280.00|      23.00000       15640.00 
  GRANULAR MATERIAL                       |                             |                             | 
     SECTION TOTALS                       |           $     3,175,602.45|           $     3,487,902.80|           $     3,544,001.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0190 2101-0850001             5.870  ACRE |    1000.00000        5870.00|    1000.00000        5870.00|    2000.00000       11740.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0200 2102-0425071          2577.000  CY   |      40.45000      104239.65|      40.45000      104239.65|      52.00000      134004.00 
  SPECIAL BACKFILL                        |                             |                             | 
0210 2102-2625001         14385.000  CY   |      15.30000      220090.50|      15.30000      220090.50|      15.00000      215775.00 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0220 2102-2710070          8153.000  CY   |       6.90000       56255.70|       6.90000       56255.70|      10.00000       81530.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0230 2102-2712015            15.000  CY   |      85.00000        1275.00|      85.00000        1275.00|      20.00000         300.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0240 2102-2713090          5164.000  CY   |       7.50000       38730.00|       7.50000       38730.00|       7.00000       36148.00 

  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0250 2105-8425015          5772.000  CY   |       6.00000       34632.00|       6.00000       34632.00|       7.00000       40404.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0260 2107-0875100         20657.000  CY   |       1.00000       20657.00|       1.00000       20657.00|       1.00000       20657.00 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0270 2111-8174100          5812.800  SY   |       8.90000       51733.92|       8.90000       51733.92|      11.25000       65394.00 
  GRANULAR SUBBASE                        |                             |                             | 
0280 2121-7425010           605.964  TON  |      26.00000       15755.06|      26.00000       15755.06|      35.00000       21208.74 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0290 2122-5190501            80.000  SY   |      48.00000        3840.00|      48.00000        3840.00|      48.00000        3840.00 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0300 2123-7450000            70.200  STA  |     240.00000       16848.00|     240.00000       16848.00|     500.00000       35100.00 

  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0310 2301-0690201          1039.400  SY   |     153.00000      159028.20|     153.00000      159028.20|     175.00000      181895.00 
  BRIDGE APPROACH, BR-201                 |                             |                             | 
0320 2301-1033100          8273.100  SY   |      65.00000      537751.50|      65.00000      537751.50|      70.00000      579117.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/14/15 
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     Bid Order:  006                             Contract ID:  43-0301-147                   Primary County:  HARRISON 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) UN059               |(   2  ) CO040               |(   3  ) DI360 
                                          |UNITED CONTRACTORS INC. AND  |COHRON, A.M. & SON, INC.     |DIXON CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2301-4875006            17.200  SY   |      65.00000        1118.00|      65.00000        1118.00|      70.00000        1204.00 
  MEDIAN, P.C. CONCRETE, 6 IN.            |                             |                             | 
0340 2301-6911722                    LUMP |    3000.00000        3000.00|    3000.00000        3000.00|    3000.00000        3000.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 

  SAMPLES                                 |                             |                             | 
0350 2304-0100000          3399.800  SY   |      50.60000      172029.88|      58.00000      197188.40|      58.00000      197188.40 
  DETOUR PAVEMENT                         |                             |                             | 
0360 2315-8275025           335.900  TON  |      25.80000        8666.22|      25.80000        8666.22|      40.00000       13436.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0370 2401-6745650                    LUMP |    4800.00000        4800.00|    4800.00000        4800.00|    2500.00000        2500.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0380 2402-0425040           284.400  CY   |      35.00000        9954.00|      35.00000        9954.00|      50.00000       14220.00 
  FLOODED BACKFILL                        |                             |                             | 
0390 2402-2720100           315.300  CY   |       6.50000        2049.45|       6.50000        2049.45|      10.00000        3153.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0400 2412-0000100          2825.100  SY   |       1.75000        4943.93|       2.75000        7769.03|       2.50000        7062.75 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 

0410 2416-0100024             4.000  EACH |    1500.00000        6000.00|    1500.00000        6000.00|    1000.00000        4000.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0420 2416-0100048             2.000  EACH |    2500.00000        5000.00|    2500.00000        5000.00|    2000.00000        4000.00 
  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 
0430 2416-1180024            60.000  LF   |      70.00000        4200.00|      70.00000        4200.00|      70.00000        4200.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0440 2416-1180048            80.000  LF   |     298.00000       23840.00|     298.00000       23840.00|     170.00000       13600.00 
  CULVERT, CONCRETE ROADWAY PIPE, 48 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0450 2422-1722024           176.000  LF   |      35.00000        6160.00|      35.00000        6160.00|      70.00000       12320.00 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0460 2422-1723042            40.000  LF   |      75.00000        3000.00|      75.00000        3000.00|     100.00000        4000.00 

  CULVERT, UNCLASSIFIED ROADWAY PIPE, 42  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0470 2435-0900000             2.000  EACH |    8900.00000       17800.00|    8900.00000       17800.00|    7000.00000       14000.00 
  BRIDGE END DRAIN, SW-538                |                             |                             | 
0480 2502-8212034          2500.000  LF   |       6.75000       16875.00|       6.75000       16875.00|      15.00000       37500.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/14/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  5 

 
     Bid Order:  006                             Contract ID:  43-0301-147                   Primary County:  HARRISON 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) UN059               |(   2  ) CO040               |(   3  ) DI360 
                                          |UNITED CONTRACTORS INC. AND  |COHRON, A.M. & SON, INC.     |DIXON CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0490 2502-8221304            12.000  EACH |     275.00000        3300.00|     275.00000        3300.00|     300.00000        3600.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0500 2503-0110024           224.000  LF   |      82.00000       18368.00|      82.00000       18368.00|      70.00000       15680.00 
  STORM SEWER GRAVITY MAIN, TRENCHED, 24  |                             |                             | 

  IN.                                     |                             |                             | 
0510 2503-0500402             2.000  EACH |    4000.00000        8000.00|    3500.00000        7000.00|    5000.00000       10000.00 
  BRIDGE END DRAIN, DR-402                |                             |                             | 
0520 2506-4984000            31.000  CY   |     140.00000        4340.00|     140.00000        4340.00|     250.00000        7750.00 
  FLOWABLE MORTAR                         |                             |                             | 
0530 2510-6745850          9541.900  SY   |       7.95000       75858.11|       7.95000       75858.11|      10.00000       95419.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0540 2512-1750006           312.400  LF   |      25.00000        7810.00|      25.00000        7810.00|      30.00000        9372.00 
  CURB AND GUTTER, P.C. CONCRETE, AS PER  |                             |                             | 
  PLAN                                    |                             |                             | 
0550 2517-4225210            39.200  SY   |      75.00000        2940.00|      75.00000        2940.00|     200.00000        7840.00 
  RAILROAD APPROACH SECTION, P.C.C.       |                             |                             | 
0560 2518-6910000             7.000  EACH |     225.00000        1575.00|     125.00000         875.00|     125.00000         875.00 
  SAFETY CLOSURE                          |                             |                             | 
0570 2523-0000310             4.000  EACH |    1000.00000        4000.00|    1000.00000        4000.00|    1000.00000        4000.00 

  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
0580 2524-9130011             5.000  EACH |     450.00000        2250.00|     150.00000         750.00|     150.00000         750.00 
  GUIDANCE MARKER, CHEVRON W1-8 (SPECIAL) |                             |                             | 
0590 2527-9263109           193.620  STA  |      38.00000        7357.56|      17.00000        3291.54|      17.00000        3291.54 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0600 2527-9263131            94.000  STA  |     120.00000       11280.00|      48.00000        4512.00|      48.00000        4512.00 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0610 2527-9263158             9.000  EACH |     475.00000        4275.00|     600.00000        5400.00|     600.00000        5400.00 
  PRE-CUT SYMBOLS AND LEGENDS,            |                             |                             | 
  INTERSECTION MARKING TAPE               |                             |                             | 
0620 2527-9263180            27.600  STA  |      27.50000         759.00|     148.00000        4084.80|     148.00000        4084.80 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 

0630 2528-8400048           600.000  LF   |      19.00000       11400.00|      21.65000       12990.00|      22.00000       13200.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0640 2528-8400157             4.000  EACH |    5500.00000       22000.00|    5500.00000       22000.00|    7000.00000       28000.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0650 2528-8445110                    LUMP |   13500.00000       13500.00|   14000.00000       14000.00|   30000.00000       30000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0660 2528-8445113            50.000  EACH |     435.00000       21750.00|     435.00000       21750.00|     435.00000       21750.00 
  FLAGGERS                                |                             |                             | 
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     Bid Order:  006                             Contract ID:  43-0301-147                   Primary County:  HARRISON 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) UN059               |(   2  ) CO040               |(   3  ) DI360 
                                          |UNITED CONTRACTORS INC. AND  |COHRON, A.M. & SON, INC.     |DIXON CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0670 2601-2634100             3.500  ACRE |     700.00000        2450.00|     700.00000        2450.00|     700.00000        2450.00 
  MULCHING                                |                             |                             | 
0680 2601-2636043             3.500  ACRE |    2950.00000       10325.00|    1500.00000        5250.00|    1500.00000        5250.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 

0690 2601-2638352           363.000  SQ   |      24.00000        8712.00|      15.00000        5445.00|      15.00000        5445.00 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0700 2601-2642100             3.500  ACRE |    1950.00000        6825.00|     500.00000        1750.00|     500.00000        1750.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0710 2602-0000020          2685.000  LF   |       4.00000       10740.00|       1.75000        4698.75|       1.75000        4698.75 
  SILT FENCE                              |                             |                             | 
0720 2602-0000101          2685.000  LF   |       2.00000        5370.00|       0.50000        1342.50|       0.50000        1342.50 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0730 2602-0000212           400.000  LF   |      44.00000       17600.00|      28.00000       11200.00|      28.00000       11200.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0740 2602-0000240           200.000  LF   |      44.00000        8800.00|       8.00000        1600.00|       8.00000        1600.00 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
0750 2602-0000312           806.000  LF   |       6.00000        4836.00|       3.00000        2418.00|       3.00000        2418.00 

  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0760 2602-0000320           806.000  LF   |       8.00000        6448.00|       4.00000        3224.00|       4.00000        3224.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0770 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0780 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     1,860,511.68|           $     1,838,274.33|           $     2,068,899.48 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ALTERNATE 'AA' OPTION 1: PCC SHOULDERS   BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0790 2102-0425070          3174.100  TON  |      35.00000      111093.50|      26.00000       82526.60|      35.00000      111093.50 

  SPECIAL BACKFILL                        |                             |                             | 
0800 2122-5190007          1405.300  SY   |      43.00000       60427.90|      43.00000       60427.90|      43.00000       60427.90 
  PAVED SHOULDER, P.C. CONCRETE, 7 IN.    |                             |                             | 
     SECTION TOTALS                       |           $       171,521.40|           $       142,954.50|           $       171,521.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ALTERNATE 'AA' OPTION 2: HMA SHOULDERS   BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
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     Bid Order:  006                             Contract ID:  43-0301-147                   Primary County:  HARRISON 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) UN059               |(   2  ) CO040               |(   3  ) DI360 
                                          |UNITED CONTRACTORS INC. AND  |COHRON, A.M. & SON, INC.     |DIXON CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0810 2102-0425070          3082.200  TON  |       0.00000           0.00|       0.00000           0.00|       0.00000           0.00 
  SPECIAL BACKFILL                        |                             |                             | 
0820 2122-5500080          1405.300  SY   |       0.00000           0.00|       0.00000           0.00|       0.00000           0.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 

  8 IN.                                   |                             |                             | 
     SECTION TOTALS                       |           $             0.00|           $             0.00|           $             0.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   RR LIABILITY INSURANCE 
                                          |                             |                             | 
0830 2595-0005150                    LUMP |    5000.00000        5000.00|    6500.00000        6500.00|   21000.00000       21000.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR UNION PACIFIC RAILROAD CO. .        |                             |                             | 
     SECTION TOTALS                       |           $         5,000.00|           $         6,500.00|           $        21,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     5,212,635.53|           $     5,475,631.63|           $     5,805,421.88 
==================================================================================================================================== 
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     Bid Order:  006                             Contract ID:  43-0301-147                   Primary County:  HARRISON 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 116; A 279'-0 X 60'-0 CONTINUOUS WELDED GIRDER BRIDGE 
                                          |                             |                             | 
0010 2401-6745625                    LUMP |  200000.00000      200000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 

0020 2402-2720000           506.000  CY   |      55.00000       27830.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2402-2721000           670.000  CY   |     350.00000      234500.00|                             | 
  EXCAVATION, CLASS 21                    |                             |                             | 
0040 2403-0100010           484.300  CY   |     595.00000      288158.50|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0050 2403-7000210           515.400  CY   |     625.00000      322125.00|                             | 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
0060 2404-7775000         85098.000  LB   |       0.92000       78290.16|                             | 
  REINFORCING STEEL                       |                             |                             | 
0070 2404-7775005        203996.000  LB   |       1.05000      214195.80|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0080 2408-7800000        570625.000  LB   |       1.78000     1015712.50|                             | 
  STRUCTURAL STEEL                        |                             |                             | 
0090 2414-6424119           685.800  LF   |     110.00000       75438.00|                             | 

  CONCRETE BARRIER RAILING, AESTHETIC     |                             |                             | 
0100 2501-0201057          1540.000  LF   |      44.00000       67760.00|                             | 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0110 2501-0201473          1600.000  LF   |      52.00000       83200.00|                             | 
  PILES, STEEL, HP 14 X 73                |                             |                             | 
0120 2501-6335010           420.000  LF   |      30.00000       12600.00|                             | 
  PREBORED HOLES                          |                             |                             | 
0130 2507-2638650            18.000  SY   |      45.00000         810.00|                             | 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
0140 2507-3250005          1160.000  SY   |       4.00000        4640.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0150 2507-6800021          1127.000  TON  |      55.00000       61985.00|                             | 
  REVETMENT, CLASS B                      |                             |                             | 
0160 2526-8285000                    LUMP |   22000.00000       22000.00|                             | 

  CONSTRUCTION SURVEY                     |                             |                             | 
0170 2533-4980005                    LUMP |  625000.00000      625000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0180 2599-9999014          1700.800  SF   |      39.00000       66331.20|                             | 
  ('SQUARE FEET' ITEM) INTEGRAL THIN      |                             |                             | 
  VENEER BRICK FOR                        |                             |                             | 
0184 2501-5775000          7336.000  SF   |      34.00000      249424.00|                             | 
  PILES, STEEL SHEET                      |                             |                             | 
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     Bid Order:  006                             Contract ID:  43-0301-147                   Primary County:  HARRISON 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0185 2110-3825010           680.000  TON  |      32.00000       21760.00|                             | 
  GRANULAR MATERIAL                       |                             |                             | 
     SECTION TOTALS                       |           $     3,671,760.16|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0190 2101-0850001             5.870  ACRE |    1800.00000       10566.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0200 2102-0425071          2577.000  CY   |      44.00000      113388.00|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0210 2102-2625001         14385.000  CY   |      16.50000      237352.50|                             | 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0220 2102-2710070          8153.000  CY   |       9.00000       73377.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0230 2102-2712015            15.000  CY   |      15.00000         225.00|                             | 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0240 2102-2713090          5164.000  CY   |      12.00000       61968.00|                             | 

  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0250 2105-8425015          5772.000  CY   |       9.00000       51948.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0260 2107-0875100         20657.000  CY   |       2.25000       46478.25|                             | 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0270 2111-8174100          5812.800  SY   |      10.50000       61034.40|                             | 
  GRANULAR SUBBASE                        |                             |                             | 
0280 2121-7425010           605.964  TON  |      35.00000       21208.74|                             | 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0290 2122-5190501            80.000  SY   |      85.00000        6800.00|                             | 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0300 2123-7450000            70.200  STA  |     250.00000       17550.00|                             | 

  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0310 2301-0690201          1039.400  SY   |     185.00000      192289.00|                             | 
  BRIDGE APPROACH, BR-201                 |                             |                             | 
0320 2301-1033100          8273.100  SY   |      69.90000      578289.69|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
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     Bid Order:  006                             Contract ID:  43-0301-147                   Primary County:  HARRISON 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2301-4875006            17.200  SY   |      55.00000         946.00|                             | 
  MEDIAN, P.C. CONCRETE, 6 IN.            |                             |                             | 
0340 2301-6911722                    LUMP |    1500.00000        1500.00|                             | 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 

  SAMPLES                                 |                             |                             | 
0350 2304-0100000          3399.800  SY   |      52.00000      176789.60|                             | 
  DETOUR PAVEMENT                         |                             |                             | 
0360 2315-8275025           335.900  TON  |      32.00000       10748.80|                             | 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0370 2401-6745650                    LUMP |    3000.00000        3000.00|                             | 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0380 2402-0425040           284.400  CY   |      48.00000       13651.20|                             | 
  FLOODED BACKFILL                        |                             |                             | 
0390 2402-2720100           315.300  CY   |       8.00000        2522.40|                             | 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0400 2412-0000100          2825.100  SY   |       2.25000        6356.48|                             | 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 

0410 2416-0100024             4.000  EACH |     950.00000        3800.00|                             | 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0420 2416-0100048             2.000  EACH |    2200.00000        4400.00|                             | 
  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 
0430 2416-1180024            60.000  LF   |      62.00000        3720.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0440 2416-1180048            80.000  LF   |     165.00000       13200.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 48 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0450 2422-1722024           176.000  LF   |      42.00000        7392.00|                             | 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0460 2422-1723042            40.000  LF   |      90.00000        3600.00|                             | 

  CULVERT, UNCLASSIFIED ROADWAY PIPE, 42  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0470 2435-0900000             2.000  EACH |    6000.00000       12000.00|                             | 
  BRIDGE END DRAIN, SW-538                |                             |                             | 
0480 2502-8212034          2500.000  LF   |      12.00000       30000.00|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
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     Bid Order:  006                             Contract ID:  43-0301-147                   Primary County:  HARRISON 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0490 2502-8221304            12.000  EACH |     300.00000        3600.00|                             | 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0500 2503-0110024           224.000  LF   |      60.00000       13440.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED, 24  |                             |                             | 

  IN.                                     |                             |                             | 
0510 2503-0500402             2.000  EACH |    4800.00000        9600.00|                             | 
  BRIDGE END DRAIN, DR-402                |                             |                             | 
0520 2506-4984000            31.000  CY   |     225.00000        6975.00|                             | 
  FLOWABLE MORTAR                         |                             |                             | 
0530 2510-6745850          9541.900  SY   |      10.00000       95419.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0540 2512-1750006           312.400  LF   |      42.00000       13120.80|                             | 
  CURB AND GUTTER, P.C. CONCRETE, AS PER  |                             |                             | 
  PLAN                                    |                             |                             | 
0550 2517-4225210            39.200  SY   |      95.00000        3724.00|                             | 
  RAILROAD APPROACH SECTION, P.C.C.       |                             |                             | 
0560 2518-6910000             7.000  EACH |     125.00000         875.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0570 2523-0000310             4.000  EACH |    1200.00000        4800.00|                             | 

  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
0580 2524-9130011             5.000  EACH |     150.00000         750.00|                             | 
  GUIDANCE MARKER, CHEVRON W1-8 (SPECIAL) |                             |                             | 
0590 2527-9263109           193.620  STA  |      17.00000        3291.54|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0600 2527-9263131            94.000  STA  |      48.00000        4512.00|                             | 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0610 2527-9263158             9.000  EACH |     600.00000        5400.00|                             | 
  PRE-CUT SYMBOLS AND LEGENDS,            |                             |                             | 
  INTERSECTION MARKING TAPE               |                             |                             | 
0620 2527-9263180            27.600  STA  |     148.00000        4084.80|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 

0630 2528-8400048           600.000  LF   |      21.65000       12990.00|                             | 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0640 2528-8400157             4.000  EACH |    6000.00000       24000.00|                             | 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0650 2528-8445110                    LUMP |   20000.00000       20000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0660 2528-8445113            50.000  EACH |     435.00000       21750.00|                             | 
  FLAGGERS                                |                             |                             | 
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     Bid Order:  006                             Contract ID:  43-0301-147                   Primary County:  HARRISON 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0670 2601-2634100             3.500  ACRE |     700.00000        2450.00|                             | 
  MULCHING                                |                             |                             | 
0680 2601-2636043             3.500  ACRE |    1500.00000        5250.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 

0690 2601-2638352           363.000  SQ   |      15.00000        5445.00|                             | 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0700 2601-2642100             3.500  ACRE |     500.00000        1750.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0710 2602-0000020          2685.000  LF   |       1.75000        4698.75|                             | 
  SILT FENCE                              |                             |                             | 
0720 2602-0000101          2685.000  LF   |       0.50000        1342.50|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0730 2602-0000212           400.000  LF   |      28.00000       11200.00|                             | 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0740 2602-0000240           200.000  LF   |       8.00000        1600.00|                             | 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
0750 2602-0000312           806.000  LF   |       3.00000        2418.00|                             | 

  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0760 2602-0000320           806.000  LF   |       4.00000        3224.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0770 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0780 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     2,055,311.45|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ALTERNATE 'AA' OPTION 1: PCC SHOULDERS   BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0790 2102-0425070          3174.100  TON  |      25.00000       79352.50|                             | 

  SPECIAL BACKFILL                        |                             |                             | 
0800 2122-5190007          1405.300  SY   |      48.00000       67454.40|                             | 
  PAVED SHOULDER, P.C. CONCRETE, 7 IN.    |                             |                             | 
     SECTION TOTALS                       |           $       146,806.90|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ALTERNATE 'AA' OPTION 2: HMA SHOULDERS   BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/14/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  13 

 
     Bid Order:  006                             Contract ID:  43-0301-147                   Primary County:  HARRISON 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0810 2102-0425070          3082.200  TON  |       0.00000           0.00|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0820 2122-5500080          1405.300  SY   |       0.00000           0.00|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 

  8 IN.                                   |                             |                             | 
     SECTION TOTALS                       |           $             0.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   RR LIABILITY INSURANCE 
                                          |                             |                             | 
0830 2595-0005150                    LUMP |   14000.00000       14000.00|                             | 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR UNION PACIFIC RAILROAD CO. .        |                             |                             | 
     SECTION TOTALS                       |           $        14,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     5,887,878.51|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  10/14/15 
                                                           VENDOR RANKING                                          Page:  007  1 
 

     Bid  Order:  007                         Contract ID:  NOTUSED; 15/09              Primary County:  STATEWIDE 
   Letting Date:  150915     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  WITHDRAWN FROM LETTING 
 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
                        NO BIDS RECEIVED 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/14/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  2 

 
     Bid Order:  007                             Contract ID:  NOTUSED; 15/09                Primary County:  STATEWIDE 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                           |NO VALID BIDS               |                            | 
                                           |                            |                            | 
 LINE NO / ITEM CODE / ALT                 |                            |                            | 
 ITEM DESCRIPTION           QUANTITY       |                            |                            | 
-------------------------------------------+-----------------------------+-----------------------------+---------------------------- 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  10/14/15 
                                                           VENDOR RANKING                                          Page:  008  1 
 

     Bid  Order:  008                         Contract ID:  57-C057-123                 Primary County:  LINN 
   Letting Date:  150915     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   TAYLOR CONSTRUCTION, INC. 
Contract Period:   65 WORK DAYS      Late Start Date:  07/11/16 
 
 
        Project:  BROS-C057(123)--5F-57 
      Work Type:  BRIDGE REPLACEMENT - PPCB 
         County:  LINN               Prj Awd Amt: $592,526.50 
          Route:  BLOOMINGTON ROAD 
       Location:  ON BLOOMINGTON RD, OVER BIG CREEK, S23 T83 
                  R06 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    592,526.50     100.00  % 
   2   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    686,959.00     115.93  % 
   3   PE320          PETERSON CONTRACTORS INC.                                                  $    765,994.02     129.27  % 
   4   MI900          MINNOWA CONSTRUCTION,INC.                                                  $    895,711.00     151.16  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/14/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 008  2 

 
     Bid Order:  008                             Contract ID:  57-C057-123                   Primary County:  LINN 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) IO081               |(   3  ) PE320 
                                          |TAYLOR CONSTRUCTION, INC.    |IOWA BRIDGE & CULVERT, L.C.  |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 150'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2102-2710070           596.000  CY   |       7.40000        4410.40|      12.00000        7152.00|      13.00000        7748.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2104-2710020            50.000  CY   |      50.00000        2500.00|      11.00000         550.00|     131.00000        6550.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0030 2105-8425015           266.000  CY   |       6.50000        1729.00|       9.00000        2394.00|      21.50000        5719.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2301-0685550           676.000  SY   |      81.00000       54756.00|     120.00000       81120.00|      92.92000       62813.92 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0050 2312-8260051           788.000  TON  |      13.50000       10638.00|      18.00000       14184.00|      18.70000       14735.60 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0060 2401-6745625                    LUMP |   25000.00000       25000.00|   35000.00000       35000.00|  112000.00000      112000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0070 2402-0425031          1450.000  TON  |      17.50000       25375.00|      22.00000       31900.00|      16.50000       23925.00 
  GRANULAR BACKFILL                       |                             |                             | 
0080 2402-2720000            28.000  CY   |      38.00000        1064.00|     150.00000        4200.00|     115.00000        3220.00 
  EXCAVATION, CLASS 20                    |                             |                             | 

0090 2403-0100010           319.800  CY   |     455.00000      145509.00|     565.00000      180687.00|     590.00000      188682.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0100 2404-7775005         54106.000  LB   |       0.85000       45990.10|       1.00000       54106.00|       0.90000       48695.40 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0110 2407-0564350             5.000  EACH |   31750.00000      158750.00|   32000.00000      160000.00|   31325.00000      156625.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTE150                        |                             |                             | 
0120 2408-7800000          4014.000  LB   |       3.00000       12042.00|       3.00000       12042.00|       3.05000       12242.70 
  STRUCTURAL STEEL                        |                             |                             | 
0130 2414-6424110           362.000  LF   |      65.00000       23530.00|      42.00000       15204.00|      60.25000       21810.50 
  CONCRETE BARRIER RAILING                |                             |                             | 
0140 2501-0201042            50.000  LF   |      68.00000        3400.00|     100.00000        5000.00|     168.00000        8400.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0150 2502-8212304           150.000  LF   |      18.00000        2700.00|      13.00000        1950.00|       7.00000        1050.00 

  SUBDRAIN, STANDARD, PERFORATED, 4 IN.,  |                             |                             | 
  AS PER PLAN                             |                             |                             | 
0160 2502-8221304             4.000  EACH |     150.00000         600.00|     350.00000        1400.00|     325.00000        1300.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0170 2505-4008400             4.000  EACH |    1550.00000        6200.00|    1550.00000        6200.00|    1565.50000        6262.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/14/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 008  3 

 
     Bid Order:  008                             Contract ID:  57-C057-123                   Primary County:  LINN 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) IO081               |(   3  ) PE320 
                                          |TAYLOR CONSTRUCTION, INC.    |IOWA BRIDGE & CULVERT, L.C.  |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2505-4021010             4.000  EACH |     175.00000         700.00|     175.00000         700.00|     176.75000         707.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0190 2505-4021700             4.000  EACH |    1825.00000        7300.00|    1825.00000        7300.00|    1843.25000        7373.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 

0200 2507-6800061           260.000  TON  |      23.75000        6175.00|      45.00000       11700.00|      33.80000        8788.00 
  REVETMENT, CLASS E                      |                             |                             | 
0210 2507-8029000            66.000  TON  |      20.00000        1320.00|      35.00000        2310.00|      26.65000        1758.90 
  EROSION STONE                           |                             |                             | 
0220 2518-6910000             2.000  EACH |     225.00000         450.00|     225.00000         450.00|     225.00000         450.00 
  SAFETY CLOSURE                          |                             |                             | 
0230 2533-4980005                    LUMP |   48250.00000       48250.00|   48000.00000       48000.00|   61000.00000       61000.00 
  MOBILIZATION                            |                             |                             | 
0240 2601-2634100             0.500  ACRE |     700.00000         350.00|     700.00000         350.00|     700.00000         350.00 
  MULCHING                                |                             |                             | 
0250 2601-2636043             0.500  ACRE |    3000.00000        1500.00|    3000.00000        1500.00|    3000.00000        1500.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0260 2602-0000110           104.000  EACH |      22.00000        2288.00|      15.00000        1560.00|      22.00000        2288.00 
  BALES FOR DITCH CHECKS                  |                             |                             | 
     SECTION TOTALS                       |           $       592,526.50|           $       686,959.00|           $       765,994.02 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       592,526.50|           $       686,959.00|           $       765,994.02 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/14/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 008  4 

 
     Bid Order:  008                             Contract ID:  57-C057-123                   Primary County:  LINN 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI900               |(      )                     |(      ) 
                                          |MINNOWA CONSTR., INC.        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 150'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2102-2710070           596.000  CY   |       8.00000        4768.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2104-2710020            50.000  CY   |      15.00000         750.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0030 2105-8425015           266.000  CY   |      15.00000        3990.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2301-0685550           676.000  SY   |     135.00000       91260.00|                             | 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0050 2312-8260051           788.000  TON  |      20.00000       15760.00|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0060 2401-6745625                    LUMP |   90600.00000       90600.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0070 2402-0425031          1450.000  TON  |      20.00000       29000.00|                             | 
  GRANULAR BACKFILL                       |                             |                             | 
0080 2402-2720000            28.000  CY   |      50.00000        1400.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 

0090 2403-0100010           319.800  CY   |     850.00000      271830.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0100 2404-7775005         54106.000  LB   |       1.50000       81159.00|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0110 2407-0564350             5.000  EACH |   35000.00000      175000.00|                             | 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTE150                        |                             |                             | 
0120 2408-7800000          4014.000  LB   |       6.00000       24084.00|                             | 
  STRUCTURAL STEEL                        |                             |                             | 
0130 2414-6424110           362.000  LF   |      50.00000       18100.00|                             | 
  CONCRETE BARRIER RAILING                |                             |                             | 
0140 2501-0201042            50.000  LF   |      85.00000        4250.00|                             | 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0150 2502-8212304           150.000  LF   |      10.00000        1500.00|                             | 

  SUBDRAIN, STANDARD, PERFORATED, 4 IN.,  |                             |                             | 
  AS PER PLAN                             |                             |                             | 
0160 2502-8221304             4.000  EACH |     150.00000         600.00|                             | 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0170 2505-4008400             4.000  EACH |    1750.00000        7000.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/14/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 008  5 

 
     Bid Order:  008                             Contract ID:  57-C057-123                   Primary County:  LINN 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI900               |(      )                     |(      ) 
                                          |MINNOWA CONSTR., INC.        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2505-4021010             4.000  EACH |     900.00000        3600.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0190 2505-4021700             4.000  EACH |    2350.00000        9400.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 

0200 2507-6800061           260.000  TON  |      40.00000       10400.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0210 2507-8029000            66.000  TON  |      40.00000        2640.00|                             | 
  EROSION STONE                           |                             |                             | 
0220 2518-6910000             2.000  EACH |     125.00000         250.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0230 2533-4980005                    LUMP |   45000.00000       45000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0240 2601-2634100             0.500  ACRE |     700.00000         350.00|                             | 
  MULCHING                                |                             |                             | 
0250 2601-2636043             0.500  ACRE |    5000.00000        2500.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0260 2602-0000110           104.000  EACH |       5.00000         520.00|                             | 
  BALES FOR DITCH CHECKS                  |                             |                             | 
     SECTION TOTALS                       |           $       895,711.00|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       895,711.00|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  10/14/15 
                                                           VENDOR RANKING                                          Page:  009  1 
 

     Bid  Order:  009                         Contract ID:  65-C065-097                 Primary County:  MILLS 
   Letting Date:  150915     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   IOWA BRIDGE & CULVERT, L.C. 
Contract Period:   90 WORK DAYS      Late Start Date:  06/20/16 
 
 
        Project:  BROS-C065(97)--8J-65 
      Work Type:  RCB CULVERT NEW - TWIN BOX 
         County:  MILLS              Prj Awd Amt: $581,701.62 
          Route:  MONTAGUE ROAD 
       Location:  MONTAGUE RD.: MONTAGUE BRIDGE OVER WAUBONSIE 
                  CREEK 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    581,701.62     100.00  % 
   2   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    598,471.95     102.88  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/14/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  2 

 
     Bid Order:  009                             Contract ID:  65-C065-097                   Primary County:  MILLS 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) GR100               |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |GRAVES CONSTRUCTION CO., INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 10' X 10' X 56' REINFORCED CONCRETE BOX CULVERT     BROS-C065(97)--8J-65 
                                          |                             |                             | 
0010 2101-0850001             0.400  ACRE |   12408.43000        4963.37|   15500.00000        6200.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2625000          1522.000  CY   |      17.21000       26193.62|      15.50000       23591.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2710070            25.000  CY   |      11.03000         275.75|      15.50000         387.50| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2104-2710020            51.100  CY   |      11.03000         563.63|      15.50000         792.05| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0050 2105-8425015           389.000  CY   |       4.41000        1715.49|      10.50000        4084.50| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0060 2107-3825025           364.100  CY   |      65.41000       23815.78|      30.00000       10923.00| 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0070 2113-0001100           563.400  SY   |       4.22000        2377.55|       5.00000        2817.00| 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0080 2123-7450000             2.800  STA  |     716.93000        2007.40|     670.00000        1876.00| 

  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0090 2312-8260051           107.800  TON  |      25.37000        2734.89|      31.00000        3341.80| 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0100 2401-6745625                    LUMP |   25000.00000       25000.00|   50000.00000       50000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0110 2401-6745910             6.000  EACH |     220.59000        1323.54|     125.00000         750.00| 
  REMOVAL OF SIGN                         |                             |                             | 
0120 2402-0425040            60.100  CY   |      80.00000        4808.00|     105.00000        6310.50| 
  FLOODED BACKFILL                        |                             |                             | 
0130 2402-0875150          1404.000  CY   |       0.11000         154.44|       2.00000        2808.00| 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
  (STRUCTURES)                            |                             |                             | 
0140 2402-2720000          1497.000  CY   |      45.00000       67365.00|      45.00000       67365.00| 

  EXCAVATION, CLASS 20                    |                             |                             | 
0150 2403-0100020           386.400  CY   |     575.00000      222180.00|     565.00000      218316.00| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0160 2404-7775000         69719.000  LB   |       1.35000       94120.65|       1.10000       76690.90| 
  REINFORCING STEEL                       |                             |                             | 
0170 2418-0000010             1.000  EACH |   10000.00000       10000.00|   35000.00000       35000.00| 
  TEMPORARY STREAM DIVERSION              |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/14/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  3 

 
     Bid Order:  009                             Contract ID:  65-C065-097                   Primary County:  MILLS 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) GR100               |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |GRAVES CONSTRUCTION CO., INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2507-3250005           857.700  SY   |       2.97000        2547.37|       3.00000        2573.10| 
  ENGINEERING FABRIC                      |                             |                             | 
0190 2507-4011100            15.400  CY   |     501.29000        7719.87|     310.00000        4774.00| 
  CONCRETE GROUT FOR REVETMENT OR GABION  |                             |                             | 

0200 2507-6800061           146.800  TON  |      60.66000        8904.89|      77.00000       11303.60| 
  REVETMENT, CLASS E                      |                             |                             | 
0210 2518-6910000             2.000  EACH |     193.02000         386.04|     350.00000         700.00| 
  SAFETY CLOSURE                          |                             |                             | 
0220 2519-3280000           107.000  LF   |      15.99000        1710.93|      14.50000        1551.50| 
  FENCE, FIELD                            |                             |                             | 
0230 2519-3300400             4.000  EACH |     330.89000        1323.56|     300.00000        1200.00| 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0240 2519-4200110           107.000  LF   |       5.51000         589.57|       5.00000         535.00| 
  REMOVAL OF FENCE, BARBED WIRE           |                             |                             | 
0250 2528-8445110                    LUMP |    2371.39000        2371.39|    4500.00000        4500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0260 2533-4980005                    LUMP |   60000.00000       60000.00|   55000.00000       55000.00| 
  MOBILIZATION                            |                             |                             | 
0270 2601-2636043             0.400  ACRE |    2757.43000        1102.97|    2500.00000        1000.00| 

  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0280 2602-0000020           433.000  LF   |       5.51000        2385.83|       2.50000        1082.50| 
  SILT FENCE                              |                             |                             | 
0290 2602-0000071           217.000  LF   |       2.21000         479.57|       1.00000         217.00| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0300 2602-0000101            44.000  LF   |      11.03000         485.32|       0.50000          22.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0310 2602-0000312            60.000  LF   |       5.51000         330.60|      20.00000        1200.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0320 2602-0000350            60.000  LF   |       4.41000         264.60|       1.00000          60.00| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 

  CONTROL DEVICE                          |                             |                             | 
0330 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0340 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       581,701.62|           $       598,471.95|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       581,701.62|           $       598,471.95|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  10/14/15 
                                                           VENDOR RANKING                                          Page:  010  1 
 

     Bid  Order:  010                         Contract ID:  77-0804-054                 Primary County:  POLK 
   Letting Date:  150915     10:00 A.M.                                                 Established DBE Goal:   2.00 % 
 Letting Status:  CONTRACT SIGNED    by    HERBERGER CONSTR. CO., INC. 
Contract Period:  160 WORK DAYS      Specified Start Date:  03/07/16 
 
 
        Project:  BRFIMX-080-4(54)132--14-77 
      Work Type:  BRIDGE REPLACEMENT - PPCB 
         County:  POLK               Prj Awd Amt: $7,284,314.27 
          Route:  I-80 
       Location:  NW BEAVER DR. OVER I-35/80 AND BEAVER CREEK 
                  1 MILE E. OF MERLE HAY RD. 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      HERBERGER CONSTRUCTION CO., INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $  7,284,314.27     100.00  % 
   2   UN059          UNITED CONTRACTORS INC. AND SUBSIDIARIES                                   $  7,572,572.24     103.95  % 
   3   CR120          CRAMER AND ASSOC., INC.                                                    $  7,753,277.05     106.43  % 
   4   JE200          JENSEN CONSTRUCTION CO.                                                    $  7,987,068.16     109.64  % 
   5   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $  9,323,650.68     127.99  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/14/15 
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     Bid Order:  010                             Contract ID:  77-0804-054                   Primary County:  POLK 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) UN059               |(   3  ) CR120 
                                          |HERBERGER CONSTR. CO., INC.  |UNITED CONTRACTORS INC. AND  |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0115; A 897'-0 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE WITH 5'-0 SIDEWALK 
                                          |                             |                             | 
0010 2104-2710020           497.000  CY   |       7.25000        3603.25|       6.00000        2982.00|      17.00000        8449.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2401-6745625                    LUMP |  275000.00000      275000.00|  250000.00000      250000.00|  250000.00000      250000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000          1922.000  CY   |      24.00000       46128.00|      50.00000       96100.00|      11.00000       21142.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2402-2721000          3420.000  CY   |     145.00000      495900.00|      50.00000      171000.00|     100.00000      342000.00 
  EXCAVATION, CLASS 21                    |                             |                             | 
0050 2403-0100010          1834.000  CY   |     410.00000      751940.00|     450.00000      825300.00|     450.00000      825300.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0060 2403-7000210          1604.400  CY   |     540.00000      866376.00|     600.00000      962640.00|     700.00000     1123080.00 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
0070 2404-7775000        260638.000  LB   |       0.87000      226755.06|       0.95000      247606.10|       1.30000      338829.40 
  REINFORCING STEEL                       |                             |                             | 
0080 2404-7775005        383451.000  LB   |       0.94000      360443.94|       0.95000      364278.45|       0.90000      345105.90 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0090 2407-0564300            14.000  EACH |   21800.00000      305200.00|   17000.00000      238000.00|   18500.00000      259000.00 

  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTE100                        |                             |                             | 
0100 2407-0564315             7.000  EACH |   23000.00000      161000.00|   21000.00000      147000.00|   19500.00000      136500.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTE115                        |                             |                             | 
0110 2407-0564325             7.000  EACH |   24300.00000      170100.00|   23000.00000      161000.00|   20500.00000      143500.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTE125                        |                             |                             | 
0120 2407-0564335             7.000  EACH |   27900.00000      195300.00|   25000.00000      175000.00|   23500.00000      164500.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTE135                        |                             |                             | 
0130 2407-0564355            14.000  EACH |   32400.00000      453600.00|   29000.00000      406000.00|   27000.00000      378000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTE155                        |                             |                             | 

0140 2408-7800000         63509.000  LB   |       3.60000      228632.40|       3.50000      222281.50|       4.25000      269913.25 
  STRUCTURAL STEEL                        |                             |                             | 
0150 2413-1200000           108.600  LF   |     250.00000       27150.00|     375.00000       40725.00|     200.00000       21720.00 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0160 2413-1200100           108.600  LF   |      38.00000        4126.80|      50.00000        5430.00|      40.00000        4344.00 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0170 2414-6424038           931.000  LF   |      50.00000       46550.00|      55.00000       51205.00|      46.00000       42826.00 
  CONCRETE BARRIER RAIL, 3'-8"            |                             |                             | 
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     Bid Order:  010                             Contract ID:  77-0804-054                   Primary County:  POLK 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) UN059               |(   3  ) CR120 
                                          |HERBERGER CONSTR. CO., INC.  |UNITED CONTRACTORS INC. AND  |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2414-6425410           960.900  LF   |      36.00000       34592.40|      55.00000       52849.50|      36.00000       34592.40 
  CONCRETE BARRIER, REINFORCED, SEPARATIO |                             |                             | 
0190 2414-6444100           929.000  LF   |      55.00000       51095.00|      53.45000       49655.05|      54.00000       50166.00 
  STEEL PIPE PEDESTRIAN HAND RAILING      |                             |                             | 

0200 2414-6445100           930.000  LF   |     123.00000      114390.00|     119.01000      110679.30|     120.00000      111600.00 
  STRUCTURAL STEEL PEDESTRIAN HAND RAILIN |                             |                             | 
0210 2499-2300001                    LUMP |   26000.00000       26000.00|   35000.00000       35000.00|   40000.00000       40000.00 
  DECK DRAINS                             |                             |                             | 
0220 2501-0201057         20825.000  LF   |      35.70000      743452.50|      38.00000      791350.00|      37.00000      770525.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0230 2501-0201253          1140.000  LF   |      36.10000       41154.00|      38.00000       43320.00|      36.00000       41040.00 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0240 2507-2638620           291.000  SY   |      53.00000       15423.00|      32.00000        9312.00|      70.00000       20370.00 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
0250 2507-2638650             7.500  SY   |      75.00000         562.50|     150.00000        1125.00|     300.00000        2250.00 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
0260 2507-2638660             7.500  SY   |      72.00000         540.00|     150.00000        1125.00|     300.00000        2250.00 
  BRIDGE WING ARMORING - MACADAM STONE    |                             |                             | 
0270 2507-3250005           812.000  SY   |       5.00000        4060.00|       2.50000        2030.00|       2.00000        1624.00 

  ENGINEERING FABRIC                      |                             |                             | 
0280 2507-6800061           795.000  TON  |      51.40000       40863.00|      50.00000       39750.00|      55.00000       43725.00 
  REVETMENT, CLASS E                      |                             |                             | 
0290 2526-8285000                    LUMP |   21000.00000       21000.00|   30650.00000       30650.00|   20000.00000       20000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0300 2533-4980005                    LUMP |  200000.00000      200000.00|  729000.00000      729000.00|  725000.00000      725000.00 
  MOBILIZATION                            |                             |                             | 
0310 2555-0000010                    LUMP |     900.00000         900.00|   11500.00000       11500.00|    1500.00000        1500.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $     5,911,837.85|           $     6,273,893.90|           $     6,538,851.95 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0320 2101-0850001             1.500  ACRE |   21000.00000       31500.00|   20000.00000       30000.00|   20000.00000       30000.00 

  CLEARING AND GRUBBING                   |                             |                             | 
0330 2102-0425070          1466.100  TON  |      25.90000       37971.99|      25.00000       36652.50|      25.00000       36652.50 
  SPECIAL BACKFILL                        |                             |                             | 
0340 2102-2625001          8532.000  CY   |      13.00000      110916.00|      12.50000      106650.00|      12.50000      106650.00 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0350 2102-2710070         13642.000  CY   |      10.35000      141194.70|      10.00000      136420.00|      10.00000      136420.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
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     Bid Order:  010                             Contract ID:  77-0804-054                   Primary County:  POLK 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) UN059               |(   3  ) CR120 
                                          |HERBERGER CONSTR. CO., INC.  |UNITED CONTRACTORS INC. AND  |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2102-2712015            50.000  CY   |      25.00000        1250.00|      25.00000        1250.00|      25.00000        1250.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0370 2105-8425005           662.000  CY   |      25.90000       17145.80|      25.00000       16550.00|      25.00000       16550.00 

  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0380 2105-8425015          2685.000  CY   |      10.35000       27789.75|      10.00000       26850.00|      10.00000       26850.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0390 2107-0875100         17056.000  CY   |       0.50000        8528.00|       0.50000        8528.00|       0.50000        8528.00 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0400 2111-8174100           263.000  SY   |      15.50000        4076.50|      15.00000        3945.00|      15.00000        3945.00 
  GRANULAR SUBBASE                        |                             |                             | 
0410 2115-0100000            73.400  CY   |      62.00000        4550.80|      60.00000        4404.00|      60.00000        4404.00 
  MODIFIED SUBBASE                        |                             |                             | 
0420 2121-7425020           439.500  TON  |      31.00000       13624.50|      30.00000       13185.00|      30.00000       13185.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0430 2122-5190010           160.100  SY   |     170.00000       27217.00|     150.00000       24015.00|     100.00000       16010.00 
  PAVED SHOULDER, P.C. CONCRETE, 10 IN.   |                             |                             | 
0440 2122-5190125           496.500  SY   |     181.00000       89866.50|     185.00000       91852.50|     120.00000       59580.00 
  PAVED SHOULDER, P.C. CONCRETE, 12.5 IN. |                             |                             | 

0450 2122-5191005           190.500  SY   |     220.00000       41910.00|     240.00000       45720.00|     180.00000       34290.00 
  REINFORCED PAVED SHOULDER FOR CONCRETE  |                             |                             | 
  BARRIER                                 |                             |                             | 
0460 2123-7450020            23.720  STA  |     440.00000       10436.80|     425.00000       10081.00|     425.00000       10081.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0470 2214-5145150           278.100  SY   |      16.65000        4630.37|      16.00000        4449.60|      16.00000        4449.60 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0480 2301-0690203           695.620  SY   |     228.00000      158601.36|     200.00000      139124.00|     200.00000      139124.00 
  BRIDGE APPROACH, BR-203                 |                             |                             | 
0490 2303-0051750           510.830  TON  |      62.00000       31671.46|      60.00000       30649.80|      60.00000       30649.80 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), BASE COURSE, 3/4 IN. MIX         |                             |                             | 
0500 2303-0053500           266.460  TON  |      69.00000       18385.74|      67.00000       17852.82|      67.00000       17852.82 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 

  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPCL FRIC REQ                           |                             |                             | 
0510 2303-0246422            46.640  TON  |     570.00000       26584.80|     549.00000       25605.36|     549.00000       25605.36 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0520 2303-6911000                    LUMP |    1700.00000        1700.00|    1650.00000        1650.00|    1650.00000        1650.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0530 2401-6745830           290.100  LF   |      46.00000       13344.60|      30.00000        8703.00|      35.00000       10153.50 
  REMOVAL OF P.C. CONCRETE MEDIAN BARRIER |                             |                             | 
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     Bid Order:  010                             Contract ID:  77-0804-054                   Primary County:  POLK 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) UN059               |(   3  ) CR120 
                                          |HERBERGER CONSTR. CO., INC.  |UNITED CONTRACTORS INC. AND  |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0540 2401-6750001                    LUMP |    4700.00000        4700.00|    4500.00000        4500.00|    4500.00000        4500.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0550 2402-0425030            63.000  CY   |      75.80000        4775.40|     130.00000        8190.00|      75.00000        4725.00 
  GRANULAR BACKFILL                       |                             |                             | 

0560 2403-0100000             1.700  CY   |     544.00000         924.80|     525.00000         892.50|     525.00000         892.50 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0570 2404-7775000            25.000  LB   |       6.25000         156.25|       6.00000         150.00|       6.00000         150.00 
  REINFORCING STEEL                       |                             |                             | 
0580 2412-0000100          4309.100  SY   |       2.60000       11203.66|       2.48000       10686.57|       1.65000        7110.02 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0590 2416-0100030             1.000  EACH |     985.00000         985.00|     950.00000         950.00|     950.00000         950.00 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0600 2416-0100036             1.000  EACH |    2600.00000        2600.00|    2500.00000        2500.00|    2500.00000        2500.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0610 2435-0140148             1.000  EACH |    5500.00000        5500.00|    5300.00000        5300.00|    5300.00000        5300.00 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0620 2435-0140160             1.000  EACH |    6300.00000        6300.00|    6000.00000        6000.00|    6000.00000        6000.00 
  MANHOLE, STORM SEWER, SW-401, 60 IN.    |                             |                             | 
0630 2435-0250100             1.000  EACH |    4350.00000        4350.00|    4200.00000        4200.00|    4200.00000        4200.00 

  INTAKE, SW-501                          |                             |                             | 
0640 2435-0900000             3.000  EACH |    9850.00000       29550.00|    9500.00000       28500.00|    9500.00000       28500.00 
  BRIDGE END DRAIN, SW-538                |                             |                             | 
0650 2503-0110015            35.000  LF   |      98.50000        3447.50|      95.00000        3325.00|      95.00000        3325.00 
  STORM SEWER GRAVITY MAIN, TRENCHED, 15  |                             |                             | 
  IN.                                     |                             |                             | 
0660 2503-0110030            76.000  LF   |     140.00000       10640.00|     135.00000       10260.00|     135.00000       10260.00 
  STORM SEWER GRAVITY MAIN, TRENCHED, 30  |                             |                             | 
  IN.                                     |                             |                             | 
0670 2503-0110036            65.000  LF   |     145.00000        9425.00|     140.00000        9100.00|     140.00000        9100.00 
  STORM SEWER GRAVITY MAIN, TRENCHED, 36  |                             |                             | 
  IN.                                     |                             |                             | 
0680 2505-4008120           648.600  LF   |      10.80000        7004.88|       5.00000        3243.00|       5.00000        3243.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 

0690 2507-3250005           245.200  SY   |       4.10000        1005.32|       4.00000         980.80|       4.00000         980.80 
  ENGINEERING FABRIC                      |                             |                             | 
0700 2507-8029000           179.500  TON  |      46.70000        8382.65|      45.00000        8077.50|      45.00000        8077.50 
  EROSION STONE                           |                             |                             | 
0710 2510-6745850          3178.400  SY   |       8.95000       28446.68|       7.75000       24632.60|       7.00000       22248.80 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0720 2510-6750600             1.000  EACH |    1040.00000        1040.00|    1000.00000        1000.00|    1000.00000        1000.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
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     Bid Order:  010                             Contract ID:  77-0804-054                   Primary County:  POLK 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) UN059               |(   3  ) CR120 
                                          |HERBERGER CONSTR. CO., INC.  |UNITED CONTRACTORS INC. AND  |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0730 2511-7526004           148.800  SY   |     103.00000       15326.40|      50.00000        7440.00|      70.00000       10416.00 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0740 2511-7526006            12.500  SY   |     155.00000        1937.50|      60.00000         750.00|      80.00000        1000.00 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 

0750 2511-7528101            10.000  SF   |      52.00000         520.00|      70.00000         700.00|      50.00000         500.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0760 2513-0001011             2.000  EACH |    2650.00000        5300.00|    2000.00000        4000.00|    2600.00000        5200.00 
  CONCRETE BARRIER, BA-101                |                             |                             | 
0770 2513-0001020           276.600  LF   |     152.00000       42043.20|      64.00000       17702.40|     150.00000       41490.00 
  CONCRETE BARRIER, BA-102                |                             |                             | 
0780 2513-0475000             4.000  EACH |    2850.00000       11400.00|    4400.00000       17600.00|    2800.00000       11200.00 
  CONCRETE BARRIER TRANSITION SECTION     |                             |                             | 
0790 2518-6910000             4.000  EACH |     160.00000         640.00|     150.00000         600.00|     150.00000         600.00 
  SAFETY CLOSURE                          |                             |                             | 
0800 2519-3280000          1064.100  LF   |       6.10000        6491.01|       5.90000        6278.19|       6.00000        6384.60 
  FENCE, FIELD                            |                             |                             | 
0810 2519-3300400            20.000  EACH |     110.00000        2200.00|     110.00000        2200.00|     110.00000        2200.00 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0820 2519-4200140          1047.000  LF   |       4.00000        4188.00|       3.70000        3873.90|       4.00000        4188.00 

  REMOVAL OF FENCE, FIELD                 |                             |                             | 
0830 2527-9263109           182.740  STA  |      20.00000        3654.80|      20.00000        3654.80|      20.00000        3654.80 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0840 2527-9263131           163.200  STA  |     125.00000       20400.00|     125.00000       20400.00|     125.00000       20400.00 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0850 2527-9263180            85.450  STA  |      21.00000        1794.45|      20.00000        1709.00|      20.00000        1709.00 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0860 2528-8400048          1087.500  LF   |      13.50000       14681.25|      13.00000       14137.50|      13.00000       14137.50 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0870 2528-8445110                    LUMP |   75000.00000       75000.00|   81500.00000       81500.00|   40000.00000       40000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0880 2551-0000130             4.000  EACH |    5400.00000       21600.00|    3200.00000       12800.00|    3200.00000       12800.00 

  TEMP CRASH CUSHION, SEVERE USE (SU)     |                             |                             | 
0890 2599-9999003             7.100  CY   |     250.00000        1775.00|     200.00000        1420.00|     250.00000        1775.00 
  ('CUBIC YARDS' ITEM) CRUSHED RED BRICK  |                             |                             | 
0900 2599-9999009            91.000  LF   |     219.00000       19929.00|     275.00000       25025.00|     215.00000       19565.00 
  ('LINEAR FEET' ITEM) CONCRETE BARRIER,  |                             |                             | 
  54 INCH , AS PER PLAN                   |                             |                             | 
0910 2601-2636041             3.900  ACRE |     750.00000        2925.00|     750.00000        2925.00|     750.00000        2925.00 
  SEEDING AND FERTILIZING                 |                             |                             | 
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==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) UN059               |(   3  ) CR120 
                                          |HERBERGER CONSTR. CO., INC.  |UNITED CONTRACTORS INC. AND  |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0920 2602-0000020          3936.000  LF   |       1.50000        5904.00|       1.50000        5904.00|       1.50000        5904.00 
  SILT FENCE                              |                             |                             | 
0930 2602-0000071          3936.000  LF   |       0.10000         393.60|       0.10000         393.60|       0.10000         393.60 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 

  DITCH CHECKS                            |                             |                             | 
0940 2602-0000101           394.000  LF   |       0.10000          39.40|       0.10000          39.40|       0.10000          39.40 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0950 2602-0010010             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     500.00000        1000.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $     1,222,476.42|           $     1,148,678.34|           $     1,064,425.10 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   NO EXCUSE ROAD OPENING BONUS FOR THE CONTRACT 
                                          |                             |                             | 
0955 2528-5160000                    LUMP |  150000.00000      150000.00|  150000.00000      150000.00|  150000.00000      150000.00 
  NO EXCUSE ROAD OPENING BONUS, IF OPEN   |                             |                             | 
  BY MIDNIGHT ON NOVEMBER 10TH,           |                             |                             | 
     SECTION TOTALS                       |           $       150,000.00|           $       150,000.00|           $       150,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     7,284,314.27|           $     7,572,572.24|           $     7,753,277.05 
==================================================================================================================================== 
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     Bid Order:  010                             Contract ID:  77-0804-054                   Primary County:  POLK 
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==================================================================================================================================== 
                                          |(   4  ) JE200               |(   5  ) GO020               |(      ) 
                                          |JENSEN CONSTRUCTION CO.      |GODBERSEN-SMITH CONSTRUCTION | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0115; A 897'-0 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE WITH 5'-0 SIDEWALK 
                                          |                             |                             | 
0010 2104-2710020           497.000  CY   |      15.00000        7455.00|      15.00000        7455.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2401-6745625                    LUMP |  225000.00000      225000.00|  400000.00000      400000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000          1922.000  CY   |      20.00000       38440.00|      75.00000      144150.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2402-2721000          3420.000  CY   |     200.00000      684000.00|     275.00000      940500.00| 
  EXCAVATION, CLASS 21                    |                             |                             | 
0050 2403-0100010          1834.000  CY   |     500.00000      917000.00|     595.00000     1091230.00| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0060 2403-7000210          1604.400  CY   |     550.00000      882420.00|     675.00000     1082970.00| 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
0070 2404-7775000        260638.000  LB   |       0.80000      208510.40|       0.90000      234574.20| 
  REINFORCING STEEL                       |                             |                             | 
0080 2404-7775005        383451.000  LB   |       0.95000      364278.45|       1.10000      421796.10| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0090 2407-0564300            14.000  EACH |   18300.00000      256200.00|   20000.00000      280000.00| 

  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTE100                        |                             |                             | 
0100 2407-0564315             7.000  EACH |   21300.00000      149100.00|   21000.00000      147000.00| 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTE115                        |                             |                             | 
0110 2407-0564325             7.000  EACH |   22300.00000      156100.00|   22000.00000      154000.00| 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTE125                        |                             |                             | 
0120 2407-0564335             7.000  EACH |   25300.00000      177100.00|   25000.00000      175000.00| 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTE135                        |                             |                             | 
0130 2407-0564355            14.000  EACH |   29300.00000      410200.00|   29000.00000      406000.00| 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTE155                        |                             |                             | 

0140 2408-7800000         63509.000  LB   |       3.25000      206404.25|       4.00000      254036.00| 
  STRUCTURAL STEEL                        |                             |                             | 
0150 2413-1200000           108.600  LF   |     250.00000       27150.00|     300.00000       32580.00| 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0160 2413-1200100           108.600  LF   |      50.00000        5430.00|      55.00000        5973.00| 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0170 2414-6424038           931.000  LF   |      60.00000       55860.00|      75.00000       69825.00| 
  CONCRETE BARRIER RAIL, 3'-8"            |                             |                             | 
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     Bid Order:  010                             Contract ID:  77-0804-054                   Primary County:  POLK 
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==================================================================================================================================== 
                                          |(   4  ) JE200               |(   5  ) GO020               |(      ) 
                                          |JENSEN CONSTRUCTION CO.      |GODBERSEN-SMITH CONSTRUCTION | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2414-6425410           960.900  LF   |      40.00000       38436.00|      40.00000       38436.00| 
  CONCRETE BARRIER, REINFORCED, SEPARATIO |                             |                             | 
0190 2414-6444100           929.000  LF   |      55.00000       51095.00|      55.00000       51095.00| 
  STEEL PIPE PEDESTRIAN HAND RAILING      |                             |                             | 

0200 2414-6445100           930.000  LF   |     115.00000      106950.00|     125.00000      116250.00| 
  STRUCTURAL STEEL PEDESTRIAN HAND RAILIN |                             |                             | 
0210 2499-2300001                    LUMP |   30000.00000       30000.00|   38000.00000       38000.00| 
  DECK DRAINS                             |                             |                             | 
0220 2501-0201057         20825.000  LF   |      45.00000      937125.00|      43.00000      895475.00| 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0230 2501-0201253          1140.000  LF   |      44.00000       50160.00|      42.00000       47880.00| 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0240 2507-2638620           291.000  SY   |      40.00000       11640.00|      60.00000       17460.00| 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
0250 2507-2638650             7.500  SY   |     150.00000        1125.00|      55.00000         412.50| 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
0260 2507-2638660             7.500  SY   |     150.00000        1125.00|      55.00000         412.50| 
  BRIDGE WING ARMORING - MACADAM STONE    |                             |                             | 
0270 2507-3250005           812.000  SY   |       3.00000        2436.00|       4.00000        3248.00| 

  ENGINEERING FABRIC                      |                             |                             | 
0280 2507-6800061           795.000  TON  |      45.00000       35775.00|      60.00000       47700.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0290 2526-8285000                    LUMP |   40000.00000       40000.00|   20000.00000       20000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0300 2533-4980005                    LUMP |  600000.00000      600000.00|  900000.00000      900000.00| 
  MOBILIZATION                            |                             |                             | 
0310 2555-0000010                    LUMP |    1000.00000        1000.00|    3000.00000        3000.00| 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $     6,677,515.10|           $     8,026,458.30|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0320 2101-0850001             1.500  ACRE |   20000.00000       30000.00|   20000.00000       30000.00| 

  CLEARING AND GRUBBING                   |                             |                             | 
0330 2102-0425070          1466.100  TON  |      25.00000       36652.50|      25.00000       36652.50| 
  SPECIAL BACKFILL                        |                             |                             | 
0340 2102-2625001          8532.000  CY   |      12.50000      106650.00|      12.50000      106650.00| 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0350 2102-2710070         13642.000  CY   |      10.00000      136420.00|      10.00000      136420.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
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     Bid Order:  010                             Contract ID:  77-0804-054                   Primary County:  POLK 
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==================================================================================================================================== 
                                          |(   4  ) JE200               |(   5  ) GO020               |(      ) 
                                          |JENSEN CONSTRUCTION CO.      |GODBERSEN-SMITH CONSTRUCTION | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2102-2712015            50.000  CY   |      25.00000        1250.00|      25.00000        1250.00| 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0370 2105-8425005           662.000  CY   |      25.00000       16550.00|      25.00000       16550.00| 

  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0380 2105-8425015          2685.000  CY   |      10.00000       26850.00|      10.00000       26850.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0390 2107-0875100         17056.000  CY   |       0.50000        8528.00|       0.50000        8528.00| 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0400 2111-8174100           263.000  SY   |      15.00000        3945.00|      15.00000        3945.00| 
  GRANULAR SUBBASE                        |                             |                             | 
0410 2115-0100000            73.400  CY   |      60.00000        4404.00|      60.00000        4404.00| 
  MODIFIED SUBBASE                        |                             |                             | 
0420 2121-7425020           439.500  TON  |      30.00000       13185.00|      30.00000       13185.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0430 2122-5190010           160.100  SY   |     165.00000       26416.50|     179.60000       28753.96| 
  PAVED SHOULDER, P.C. CONCRETE, 10 IN.   |                             |                             | 
0440 2122-5190125           496.500  SY   |     175.00000       86887.50|     175.00000       86887.50| 
  PAVED SHOULDER, P.C. CONCRETE, 12.5 IN. |                             |                             | 

0450 2122-5191005           190.500  SY   |     180.00000       34290.00|     215.00000       40957.50| 
  REINFORCED PAVED SHOULDER FOR CONCRETE  |                             |                             | 
  BARRIER                                 |                             |                             | 
0460 2123-7450020            23.720  STA  |     425.00000       10081.00|     425.00000       10081.00| 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0470 2214-5145150           278.100  SY   |      32.00000        8899.20|      16.00000        4449.60| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0480 2301-0690203           695.620  SY   |     220.00000      153036.40|     220.00000      153036.40| 
  BRIDGE APPROACH, BR-203                 |                             |                             | 
0490 2303-0051750           510.830  TON  |      93.00000       47507.19|      60.00000       30649.80| 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), BASE COURSE, 3/4 IN. MIX         |                             |                             | 
0500 2303-0053500           266.460  TON  |      96.00000       25580.16|      67.00000       17852.82| 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 

  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPCL FRIC REQ                           |                             |                             | 
0510 2303-0246422            46.640  TON  |     650.00000       30316.00|     549.00000       25605.36| 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0520 2303-6911000                    LUMP |    1200.00000        1200.00|    1650.00000        1650.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0530 2401-6745830           290.100  LF   |      20.00000        5802.00|      30.00000        8703.00| 
  REMOVAL OF P.C. CONCRETE MEDIAN BARRIER |                             |                             | 
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     Bid Order:  010                             Contract ID:  77-0804-054                   Primary County:  POLK 
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==================================================================================================================================== 
                                          |(   4  ) JE200               |(   5  ) GO020               |(      ) 
                                          |JENSEN CONSTRUCTION CO.      |GODBERSEN-SMITH CONSTRUCTION | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0540 2401-6750001                    LUMP |    4500.00000        4500.00|    4500.00000        4500.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0550 2402-0425030            63.000  CY   |      75.00000        4725.00|      73.10000        4605.30| 
  GRANULAR BACKFILL                       |                             |                             | 

0560 2403-0100000             1.700  CY   |     525.00000         892.50|     525.00000         892.50| 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0570 2404-7775000            25.000  LB   |       6.00000         150.00|       6.00000         150.00| 
  REINFORCING STEEL                       |                             |                             | 
0580 2412-0000100          4309.100  SY   |       2.10000        9049.11|       2.00000        8618.20| 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0590 2416-0100030             1.000  EACH |    1000.00000        1000.00|     950.00000         950.00| 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0600 2416-0100036             1.000  EACH |    2500.00000        2500.00|    2500.00000        2500.00| 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0610 2435-0140148             1.000  EACH |    5500.00000        5500.00|    5300.00000        5300.00| 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0620 2435-0140160             1.000  EACH |    6000.00000        6000.00|    6000.00000        6000.00| 
  MANHOLE, STORM SEWER, SW-401, 60 IN.    |                             |                             | 
0630 2435-0250100             1.000  EACH |    4500.00000        4500.00|    4200.00000        4200.00| 

  INTAKE, SW-501                          |                             |                             | 
0640 2435-0900000             3.000  EACH |   10000.00000       30000.00|    9500.00000       28500.00| 
  BRIDGE END DRAIN, SW-538                |                             |                             | 
0650 2503-0110015            35.000  LF   |     100.00000        3500.00|      95.00000        3325.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED, 15  |                             |                             | 
  IN.                                     |                             |                             | 
0660 2503-0110030            76.000  LF   |     140.00000       10640.00|     135.00000       10260.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED, 30  |                             |                             | 
  IN.                                     |                             |                             | 
0670 2503-0110036            65.000  LF   |     150.00000        9750.00|     140.00000        9100.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED, 36  |                             |                             | 
  IN.                                     |                             |                             | 
0680 2505-4008120           648.600  LF   |       5.00000        3243.00|       6.00000        3891.60| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 

0690 2507-3250005           245.200  SY   |       4.00000         980.80|       4.00000         980.80| 
  ENGINEERING FABRIC                      |                             |                             | 
0700 2507-8029000           179.500  TON  |      45.00000        8077.50|      45.00000        8077.50| 
  EROSION STONE                           |                             |                             | 
0710 2510-6745850          3178.400  SY   |       7.00000       22248.80|       6.75000       21454.20| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0720 2510-6750600             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/14/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  12 

 
     Bid Order:  010                             Contract ID:  77-0804-054                   Primary County:  POLK 
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==================================================================================================================================== 
                                          |(   4  ) JE200               |(   5  ) GO020               |(      ) 
                                          |JENSEN CONSTRUCTION CO.      |GODBERSEN-SMITH CONSTRUCTION | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0730 2511-7526004           148.800  SY   |     100.00000       14880.00|     100.00000       14880.00| 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0740 2511-7526006            12.500  SY   |     150.00000        1875.00|     150.00000        1875.00| 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 

0750 2511-7528101            10.000  SF   |      50.00000         500.00|      50.00000         500.00| 
  DETECTABLE WARNINGS                     |                             |                             | 
0760 2513-0001011             2.000  EACH |    2600.00000        5200.00|    2558.85000        5117.70| 
  CONCRETE BARRIER, BA-101                |                             |                             | 
0770 2513-0001020           276.600  LF   |     150.00000       41490.00|     146.05000       40397.43| 
  CONCRETE BARRIER, BA-102                |                             |                             | 
0780 2513-0475000             4.000  EACH |    2800.00000       11200.00|    2743.75000       10975.00| 
  CONCRETE BARRIER TRANSITION SECTION     |                             |                             | 
0790 2518-6910000             4.000  EACH |     150.00000         600.00|     150.00000         600.00| 
  SAFETY CLOSURE                          |                             |                             | 
0800 2519-3280000          1064.100  LF   |       6.00000        6384.60|       5.90000        6278.19| 
  FENCE, FIELD                            |                             |                             | 
0810 2519-3300400            20.000  EACH |     110.00000        2200.00|     110.00000        2200.00| 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0820 2519-4200140          1047.000  LF   |       4.00000        4188.00|       3.70000        3873.90| 

  REMOVAL OF FENCE, FIELD                 |                             |                             | 
0830 2527-9263109           182.740  STA  |      20.00000        3654.80|      20.00000        3654.80| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0840 2527-9263131           163.200  STA  |     125.00000       20400.00|     125.00000       20400.00| 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0850 2527-9263180            85.450  STA  |      20.00000        1709.00|      20.00000        1709.00| 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0860 2528-8400048          1087.500  LF   |      15.00000       16312.50|      13.00000       14137.50| 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0870 2528-8445110                    LUMP |   40000.00000       40000.00|   40000.00000       40000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0880 2551-0000130             4.000  EACH |    3500.00000       14000.00|    8000.00000       32000.00| 

  TEMP CRASH CUSHION, SEVERE USE (SU)     |                             |                             | 
0890 2599-9999003             7.100  CY   |     250.00000        1775.00|     244.65000        1737.02| 
  ('CUBIC YARDS' ITEM) CRUSHED RED BRICK  |                             |                             | 
0900 2599-9999009            91.000  LF   |     220.00000       20020.00|     211.30000       19228.30| 
  ('LINEAR FEET' ITEM) CONCRETE BARRIER,  |                             |                             | 
  54 INCH , AS PER PLAN                   |                             |                             | 
0910 2601-2636041             3.900  ACRE |     800.00000        3120.00|     750.00000        2925.00| 
  SEEDING AND FERTILIZING                 |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/14/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  13 

 
     Bid Order:  010                             Contract ID:  77-0804-054                   Primary County:  POLK 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) JE200               |(   5  ) GO020               |(      ) 
                                          |JENSEN CONSTRUCTION CO.      |GODBERSEN-SMITH CONSTRUCTION | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0920 2602-0000020          3936.000  LF   |       1.50000        5904.00|       1.50000        5904.00| 
  SILT FENCE                              |                             |                             | 
0930 2602-0000071          3936.000  LF   |       0.10000         393.60|       0.10000         393.60| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 

  DITCH CHECKS                            |                             |                             | 
0940 2602-0000101           394.000  LF   |       0.10000          39.40|       0.10000          39.40| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0950 2602-0010010             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $     1,159,553.06|           $     1,147,192.38|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   NO EXCUSE ROAD OPENING BONUS FOR THE CONTRACT 
                                          |                             |                             | 
0955 2528-5160000                    LUMP |  150000.00000      150000.00|  150000.00000      150000.00| 
  NO EXCUSE ROAD OPENING BONUS, IF OPEN   |                             |                             | 
  BY MIDNIGHT ON NOVEMBER 10TH,           |                             |                             | 
     SECTION TOTALS                       |           $       150,000.00|           $       150,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     7,987,068.16|           $     9,323,650.68|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  10/14/15 
                                                           VENDOR RANKING                                          Page:  011  1 
 

     Bid  Order:  011                         Contract ID:  78-C078-183                 Primary County:  POTTAWATTAMIE 
   Letting Date:  150915     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   COHRON, A.M. & SON, INC. 
Contract Period:   85 WORK DAYS      Late Start Date:  06/20/16 
 
 
        Project:  BRS-C078(183)--60-78 
      Work Type:  BRIDGE AND APPROACHES - PPCB 
         County:  POTTAWATTAMIE      Prj Awd Amt: $1,084,192.96 
          Route:  G30 
       Location:  G30 OVER SILVER CREEK 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CO040          A.M. COHRON & SON, INC.                                                    $  1,084,192.96     100.00  % 
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                                                                                                                Run Date: 10/14/15 
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     Bid Order:  011                             Contract ID:  78-C078-183                   Primary County:  POTTAWATTAMIE 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO040               |(      )                     |(      ) 
                                          |COHRON, A.M. & SON, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 151'-4 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2101-0850002             8.700  UNIT |    3500.00000       30450.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          2213.000  CY   |      14.00000       30982.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020           836.000  CY   |       8.00000        6688.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2121-7425020            59.000  TON  |      45.00000        2655.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2214-5145150           943.000  SY   |      11.00000       10373.00|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0060 2301-0690201           436.900  SY   |     170.00000       74273.00|                             | 
  BRIDGE APPROACH, BR-201                 |                             |                             | 
0070 2303-0033500           112.000  TON  |     115.00000       12880.00|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0080 2303-0246422             7.000  TON  |     575.00000        4025.00|                             | 

  ASPHALT BINDER, PG 64-22                |                             |                             | 
0090 2303-6911000                    LUMP |     325.00000         325.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0100 2401-6745625                    LUMP |   50000.00000       50000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0110 2401-6745650                    LUMP |    3000.00000        3000.00|                             | 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0120 2402-2720000           249.000  CY   |      12.00000        2988.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0130 2402-2721000           214.000  CY   |     250.00000       53500.00|                             | 
  EXCAVATION, CLASS 21                    |                             |                             | 
0140 2403-0100010           229.700  CY   |     715.00000      164235.50|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0150 2404-7775005         57722.000  LB   |       1.20000       69266.40|                             | 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0160 2407-0551146            10.000  EACH |    9500.00000       95000.00|                             | 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, A46                           |                             |                             | 
0170 2407-0551155             5.000  EACH |   10500.00000       52500.00|                             | 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, A55                           |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/14/15 
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     Bid Order:  011                             Contract ID:  78-C078-183                   Primary County:  POTTAWATTAMIE 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO040               |(      )                     |(      ) 
                                          |COHRON, A.M. & SON, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2408-7800000          3149.000  LB   |       3.50000       11021.50|                             | 
  STRUCTURAL STEEL                        |                             |                             | 
0190 2414-6424124           336.700  LF   |      80.00000       26936.00|                             | 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 

0200 2417-1040066           263.000  LF   |     175.00000       46025.00|                             | 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  66 IN. DIA.                             |                             |                             | 
0210 2501-0201057          2760.000  LF   |      38.00000      104880.00|                             | 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0220 2501-5476057           336.000  LF   |      90.00000       30240.00|                             | 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 57 (P10A TYPE 3)                |                             |                             | 
0230 2501-6335010           100.000  LF   |      50.00000        5000.00|                             | 
  PREBORED HOLES                          |                             |                             | 
0240 2505-4008120           284.000  LF   |       5.00000        1420.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0250 2505-4008300            75.000  LF   |      20.00000        1500.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0260 2505-4008400             4.000  EACH |    2000.00000        8000.00|                             | 

  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0270 2505-4021010             4.000  EACH |     200.00000         800.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0280 2505-4021700             4.000  EACH |    2000.00000        8000.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0290 2507-6800042           732.000  TON  |      65.00000       47580.00|                             | 
  REVETMENT, CLASS D                      |                             |                             | 
0300 2510-6745850           391.120  SY   |      13.00000        5084.56|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0310 2518-6910000             2.000  EACH |     200.00000         400.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0320 2519-4200110           535.000  LF   |       5.00000        2675.00|                             | 
  REMOVAL OF FENCE, BARBED WIRE           |                             |                             | 

0330 2527-9263109            22.400  STA  |      50.00000        1120.00|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0340 2528-8445110                    LUMP |    4200.00000        4200.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0350 2533-4980005                    LUMP |  107000.00000      107000.00|                             | 
  MOBILIZATION                            |                             |                             | 
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     Bid Order:  011                             Contract ID:  78-C078-183                   Primary County:  POTTAWATTAMIE 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO040               |(      )                     |(      ) 
                                          |COHRON, A.M. & SON, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2601-2634100             1.000  ACRE |     700.00000         700.00|                             | 
  MULCHING                                |                             |                             | 
0370 2601-2636015             0.300  ACRE |    3500.00000        1050.00|                             | 
  NATIVE GRASS SEEDING                    |                             |                             | 

0380 2601-2636043             0.700  ACRE |    2000.00000        1400.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0390 2602-0000312           920.000  LF   |       6.00000        5520.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0400 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $     1,084,192.96|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,084,192.96|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  10/14/15 
                                                           VENDOR RANKING                                          Page:  012  1 
 

     Bid  Order:  012                         Contract ID:  85-0155-685                 Primary County:  STORY 
   Letting Date:  150915     10:00 A.M.                                                 Established DBE Goal:   2.00 % 
 Letting Status:  AWARD RECOMMENDED   to   PETERSON CONTRACTORS INC. 
Contract Period:   85 WORK DAYS      Specified Start Date:  11/02/15 
 
 
        Project:  BRM-0155(685)--8N-85 
      Work Type:  BRIDGE REPLACEMENT - PPCB 
         County:  STORY              Prj Awd Amt: $2,529,652.18 
          Route:  6TH STREET 
       Location:  IN THE CITY OF AMES, ON 6TH ST, OVER SQUAW 
                  CREEK 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      PETERSON CONTRACTORS INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $  2,529,652.18     100.00  % 
   2   MI900          MINNOWA CONSTRUCTION,INC.                                                  $  2,723,551.03     107.66  % 
   3   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $  2,746,027.48     108.55  % 
   4   HA800          HAWKINS CONSTRUCTION CO.                                                   $  2,777,384.26     109.79  % 
   5   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $  2,909,122.32     115.00  % 
   6   JE200          JENSEN CONSTRUCTION CO.                                                    $  2,939,236.43     116.19  % 
   7   CR120          CRAMER AND ASSOC., INC.                                                    $  3,211,172.90     126.94  % 
   8   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $  3,350,220.93     132.43  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/14/15 
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     Bid Order:  012                             Contract ID:  85-0155-685                   Primary County:  STORY 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MI900               |(   3  ) IO081 
                                          |PETERSON CONTRACTORS INC.    |MINNOWA CONSTR., INC.        |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 268'-0 X 32'-0 PRESTRESSED PRETENSIONED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6745625                    LUMP |  107582.55000      107582.55|  125000.00000      125000.00|  150000.00000      150000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 

0020 2402-2720000           407.000  CY   |      13.70000        5575.90|      30.00000       12210.00|      12.00000        4884.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2402-2721000           428.000  CY   |      20.75000        8881.00|      30.00000       12840.00|      45.00000       19260.00 
  EXCAVATION, CLASS 21                    |                             |                             | 
0040 2403-0100010           957.500  CY   |     545.70000      522507.75|     525.00000      502687.50|     480.00000      459600.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0050 2403-7302000           310.800  SY   |      32.00000        9945.60|      32.00000        9945.60|      40.00000       12432.00 
  COLORED SEALER COATING FOR STRUCTURAL   |                             |                             | 
  CONCRETE                                |                             |                             | 
0060 2404-7775000         47616.000  LB   |       0.70000       33331.20|       1.00000       47616.00|       1.10000       52377.60 
  REINFORCING STEEL                       |                             |                             | 
0070 2404-7775005        124066.000  LB   |       0.84000      104215.44|       1.00000      124066.00|       1.00000      124066.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0080 2407-0551455             8.000  EACH |    8092.00000       64736.00|   13500.00000      108000.00|   10000.00000       80000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 

  CONCRETE, D55                           |                             |                             | 
0090 2407-0551505            16.000  EACH |   14973.00000      239568.00|   19000.00000      304000.00|   18500.00000      296000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, D105                          |                             |                             | 
0100 2414-6424119           542.000  LF   |      59.25000       32113.50|     150.00000       81300.00|     125.00000       67750.00 
  CONCRETE BARRIER RAILING, AESTHETIC     |                             |                             | 
0110 2414-6445100           595.300  LF   |      66.00000       39289.80|      75.00000       44647.50|      80.00000       47624.00 
  STRUCTURAL STEEL PEDESTRIAN HAND RAILIN |                             |                             | 
0120 2414-6460000           529.300  LF   |     215.00000      113799.50|     150.00000       79395.00|     183.00000       96861.90 
  ORNAMENTAL METAL RAILING                |                             |                             | 
0130 2499-2300001                    LUMP |   11649.50000       11649.50|   17819.00000       17819.00|   13000.00000       13000.00 
  DECK DRAINS                             |                             |                             | 
0140 2501-0201057          2100.000  LF   |      38.65000       81165.00|      40.00000       84000.00|      45.00000       94500.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 

0150 2501-0201473          4685.000  LF   |      39.05000      182949.25|      48.00000      224880.00|      52.00000      243620.00 
  PILES, STEEL, HP 14 X 73                |                             |                             | 
0160 2501-6335010           280.000  LF   |      56.30000       15764.00|      80.00000       22400.00|      30.00000        8400.00 
  PREBORED HOLES                          |                             |                             | 
0170 2507-2638650            24.200  SY   |     101.15000        2447.83|     112.00000        2710.40|     114.00000        2758.80 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
0180 2507-3250005           580.400  SY   |       2.35000        1363.94|       6.00000        3482.40|       3.50000        2031.40 
  ENGINEERING FABRIC                      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/14/15 
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     Bid Order:  012                             Contract ID:  85-0155-685                   Primary County:  STORY 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MI900               |(   3  ) IO081 
                                          |PETERSON CONTRACTORS INC.    |MINNOWA CONSTR., INC.        |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2507-6800061            80.600  TON  |      56.00000        4513.60|      54.00000        4352.40|      55.00000        4433.00 
  REVETMENT, CLASS E                      |                             |                             | 
0200 2507-8029000           269.300  TON  |      36.85000        9923.71|      44.00000       11849.20|      45.00000       12118.50 
  EROSION STONE                           |                             |                             | 

0210 2533-4980005                    LUMP |  248879.00000      248879.00|  149000.00000      149000.00|  250000.00000      250000.00 
  MOBILIZATION                            |                             |                             | 
0220 2599-9999010                    LUMP |   39500.00000       39500.00|   39500.00000       39500.00|   44000.00000       44000.00 
  ('LUMP SUM' ITEM) LIGHTING SYSTEM       |                             |                             | 
0230 2599-9999018           222.200  SY   |      15.75000        3499.65|      15.75000        3499.65|      42.00000        9332.40 
  ('SQUARE YARDS' ITEM) ANTI-GRAFFITI     |                             |                             | 
  COATING                                 |                             |                             | 
     SECTION TOTALS                       |           $     1,883,201.72|           $     2,015,200.65|           $     2,095,049.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0240 2101-0850001             0.500  ACRE |  100477.50000       50238.75|   68000.00000       34000.00|   10000.00000        5000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0250 2102-2710070          1071.000  CY   |       7.90000        8460.90|      12.00000       12852.00|       9.20000        9853.20 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0260 2102-2713070           665.000  CY   |       7.90000        5253.50|      14.00000        9310.00|      10.25000        6816.25 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0270 2105-8425015           451.000  CY   |      19.20000        8659.20|      35.00000       15785.00|      13.00000        5863.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0280 2115-0100000           594.900  CY   |      44.30000       26354.07|      58.00000       34504.20|      75.00000       44617.50 
  MODIFIED SUBBASE                        |                             |                             | 
0290 2123-7450020             6.030  STA  |     995.00000        5999.85|     280.00000        1688.40|     305.00000        1839.15 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0300 2214-5145150            75.700  SY   |      80.00000        6056.00|      80.00000        6056.00|      82.00000        6207.40 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0310 2301-0690201           495.500  SY   |     158.00000       78289.00|     178.00000       88199.00|     162.00000       80271.00 
  BRIDGE APPROACH, BR-201                 |                             |                             | 
0320 2301-1033080          2907.000  SY   |      48.00000      139536.00|      58.00000      168606.00|      49.00000      142443.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 

  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0330 2301-6911722                    LUMP |    3000.00000        3000.00|    5000.00000        5000.00|    3100.00000        3100.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0340 2303-0001000            12.900  TON  |     350.00000        4515.00|     350.00000        4515.00|     360.00000        4644.00 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
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     Bid Order:  012                             Contract ID:  85-0155-685                   Primary County:  STORY 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MI900               |(   3  ) IO081 
                                          |PETERSON CONTRACTORS INC.    |MINNOWA CONSTR., INC.        |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2401-6745357            15.000  EACH |     300.00000        4500.00|     100.00000        1500.00|     155.00000        2325.00 
  REMOVAL OF CONCRETE FOUNDATIONS, AS PER |                             |                             | 
  PLAN                                    |                             |                             | 
0360 2401-6745359             8.000  EACH |     300.00000        2400.00|     150.00000        1200.00|     800.00000        6400.00 

  REMOVAL OF CONCRETE FOUNDATIONS OF      |                             |                             | 
  LIGHT POLES                             |                             |                             | 
0370 2412-0000100           870.000  SY   |       4.93000        4289.10|       5.00000        4350.00|       3.25000        2827.50 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0380 2416-0100015             1.000  EACH |    1700.00000        1700.00|     200.00000         200.00|    1600.00000        1600.00 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
0390 2435-0140148             1.000  EACH |   16400.00000       16400.00|    2500.00000        2500.00|    4600.00000        4600.00 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0400 2435-0250700             8.000  EACH |    3750.00000       30000.00|    5000.00000       40000.00|    3700.00000       29600.00 
  INTAKE, SW-507                          |                             |                             | 
0410 2502-8212034          1281.000  LF   |       9.20000       11785.20|      11.00000       14091.00|      12.25000       15692.25 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0420 2502-8221303            10.000  EACH |     200.00000        2000.00|     400.00000        4000.00|     310.00000        3100.00 
  SUBDRAIN OUTLET, DR-303                 |                             |                             | 

0430 2502-8221304             1.000  EACH |     200.00000         200.00|     500.00000         500.00|     510.00000         510.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0440 2503-0114215           734.000  LF   |      49.00000       35966.00|      35.00000       25690.00|      41.00000       30094.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0450 2503-0200036            87.000  LF   |      24.90000        2166.30|      10.00000         870.00|      12.00000        1044.00 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0460 2510-6745850          3009.100  SY   |       5.55000       16700.51|       6.00000       18054.60|      10.00000       30091.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0470 2510-6750600             2.000  EACH |     650.00000        1300.00|     500.00000        1000.00|     550.00000        1100.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0480 2511-0300000          1604.500  SY   |       5.55000        8904.98|       6.00000        9627.00|       8.20000       13156.90 

  REMOVAL OF RECREATIONAL TRAIL           |                             |                             | 
0490 2511-0302500          1201.200  SY   |      42.00000       50450.40|      48.00000       57657.60|      43.00000       51651.60 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 5 IN.                         |                             |                             | 
0500 2511-0302600            31.500  SY   |      50.00000        1575.00|      64.00000        2016.00|      51.00000        1606.50 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
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     Bid Order:  012                             Contract ID:  85-0155-685                   Primary County:  STORY 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MI900               |(   3  ) IO081 
                                          |PETERSON CONTRACTORS INC.    |MINNOWA CONSTR., INC.        |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2511-7526004           296.800  SY   |      46.00000       13652.80|      44.00000       13059.20|      47.00000       13949.60 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0520 2511-7528101            64.000  SF   |      45.00000        2880.00|      32.00000        2048.00|      46.00000        2944.00 
  DETECTABLE WARNINGS                     |                             |                             | 

0530 2512-1750006           184.000  LF   |      25.00000        4600.00|      33.00000        6072.00|      26.00000        4784.00 
  CURB AND GUTTER, P.C. CONCRETE, AS PER  |                             |                             | 
  PLAN                                    |                             |                             | 
0540 2513-0001081             4.000  EACH |    1962.65000        7850.60|      55.00000         220.00|    2200.00000        8800.00 
  CONCRETE BARRIER, TAPERED END, BA-108   |                             |                             | 
0550 2515-2475006           248.700  SY   |      48.00000       11937.60|      55.00000       13678.50|      56.00000       13927.20 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0560 2515-6745600           250.900  SY   |       5.55000        1392.50|      12.00000        3010.80|      10.00000        2509.00 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0570 2518-6910000             6.000  EACH |     125.00000         750.00|     125.00000         750.00|     205.00000        1230.00 
  SAFETY CLOSURE                          |                             |                             | 
0580 2523-0000100             8.000  EACH |    1200.00000        9600.00|    1200.00000        9600.00|    1225.00000        9800.00 
  LIGHTING POLES                          |                             |                             | 
0590 2523-0000200          1074.500  LF   |       9.00000        9670.50|      15.75000       16923.38|       9.25000        9939.13 
  ELECTRICAL CIRCUITS                     |                             |                             | 

0600 2523-0000310            14.000  EACH |     750.00000       10500.00|     750.00000       10500.00|     770.00000       10780.00 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
0610 2526-8285000                    LUMP |   13200.00000       13200.00|   35000.00000       35000.00|   27600.00000       27600.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0620 2527-9263109            62.200  STA  |      70.00000        4354.00|      70.00000        4354.00|      45.00000        2799.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0630 2527-9263152            13.000  EACH |     200.00000        2600.00|     200.00000        2600.00|     230.00000        2990.00 
  PRE-CUT SYMBOLS AND LEGENDS, REGULAR    |                             |                             | 
  MARKING TAPE                            |                             |                             | 
0635 2527-9270120            13.000  EACH |     150.00000        1950.00|     150.00000        1950.00|     120.00000        1560.00 
  GROOVES CUT FOR SYMBOLS AND LEGENDS     |                             |                             | 
0640 2528-8445110                    LUMP |    8650.00000        8650.00|    8650.00000        8650.00|   15000.00000       15000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0650 2601-2634100             1.000  ACRE |     700.00000         700.00|     700.00000         700.00|     700.00000         700.00 
  MULCHING                                |                             |                             | 
0660 2601-2636015             0.600  ACRE |    2500.00000        1500.00|    2500.00000        1500.00|    2600.00000        1560.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0670 2601-2636044             0.400  ACRE |    2000.00000         800.00|    2000.00000         800.00|    2100.00000         840.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0680 2601-2638352           100.000  SQ   |      18.00000        1800.00|      18.00000        1800.00|      18.50000        1850.00 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
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     Bid Order:  012                             Contract ID:  85-0155-685                   Primary County:  STORY 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MI900               |(   3  ) IO081 
                                          |PETERSON CONTRACTORS INC.    |MINNOWA CONSTR., INC.        |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0690 2602-0000306           562.500  LF   |       2.50000        1406.25|       2.50000        1406.25|       2.50000        1406.25 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 6 IN. DIA.                      |                             |                             | 
0700 2602-0000312          2043.800  LF   |       3.50000        7153.30|       3.50000        7153.30|       3.50000        7153.30 

  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0710 2602-0000350          2606.300  LF   |       0.50000        1303.15|       0.50000        1303.15|       0.50000        1303.15 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0720 2602-0010010             3.000  EACH |     500.00000        1500.00|     500.00000        1500.00|     500.00000        1500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       646,450.46|           $       708,350.38|           $       650,977.88 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,529,652.18|           $     2,723,551.03|           $     2,746,027.48 
==================================================================================================================================== 
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     Bid Order:  012                             Contract ID:  85-0155-685                   Primary County:  STORY 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HA800               |(   5  ) HE420               |(   6  ) JE200 
                                          |HAWKINS CONSTRUCTION CO.     |HERBERGER CONSTR. CO., INC.  |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 268'-0 X 32'-0 PRESTRESSED PRETENSIONED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6745625                    LUMP |  134801.00000      134801.00|  115000.00000      115000.00|  145000.00000      145000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 

0020 2402-2720000           407.000  CY   |      13.28000        5404.96|      25.00000       10175.00|      25.00000       10175.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2402-2721000           428.000  CY   |     207.23000       88694.44|     185.00000       79180.00|     190.00000       81320.00 
  EXCAVATION, CLASS 21                    |                             |                             | 
0040 2403-0100010           957.500  CY   |     572.35000      548025.13|     585.00000      560137.50|     550.00000      526625.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0050 2403-7302000           310.800  SY   |      36.69000       11403.25|      33.00000       10256.40|     115.00000       35742.00 
  COLORED SEALER COATING FOR STRUCTURAL   |                             |                             | 
  CONCRETE                                |                             |                             | 
0060 2404-7775000         47616.000  LB   |       0.80000       38092.80|       0.92000       43806.72|       0.95000       45235.20 
  REINFORCING STEEL                       |                             |                             | 
0070 2404-7775005        124066.000  LB   |       0.83000      102974.78|       0.96000      119103.36|       0.95000      117862.70 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0080 2407-0551455             8.000  EACH |   11207.00000       89656.00|   10000.00000       80000.00|   11000.00000       88000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 

  CONCRETE, D55                           |                             |                             | 
0090 2407-0551505            16.000  EACH |   19169.06000      306704.96|   19250.00000      308000.00|   18000.00000      288000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, D105                          |                             |                             | 
0100 2414-6424119           542.000  LF   |      68.78000       37278.76|     165.00000       89430.00|      97.00000       52574.00 
  CONCRETE BARRIER RAILING, AESTHETIC     |                             |                             | 
0110 2414-6445100           595.300  LF   |      62.46000       37182.44|      77.00000       45838.10|      90.00000       53577.00 
  STRUCTURAL STEEL PEDESTRIAN HAND RAILIN |                             |                             | 
0120 2414-6460000           529.300  LF   |     210.75000      111549.98|     233.00000      123326.90|     225.00000      119092.50 
  ORNAMENTAL METAL RAILING                |                             |                             | 
0130 2499-2300001                    LUMP |   11122.54000       11122.54|   12500.00000       12500.00|   18000.00000       18000.00 
  DECK DRAINS                             |                             |                             | 
0140 2501-0201057          2100.000  LF   |      35.03000       73563.00|      42.00000       88200.00|      45.00000       94500.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 

0150 2501-0201473          4685.000  LF   |      43.13000      202064.05|      50.00000      234250.00|      55.00000      257675.00 
  PILES, STEEL, HP 14 X 73                |                             |                             | 
0160 2501-6335010           280.000  LF   |      54.72000       15321.60|      40.00000       11200.00|      40.00000       11200.00 
  PREBORED HOLES                          |                             |                             | 
0170 2507-2638650            24.200  SY   |      35.02000         847.48|      75.00000        1815.00|     250.00000        6050.00 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
0180 2507-3250005           580.400  SY   |       1.35000         783.54|       6.00000        3482.40|       3.00000        1741.20 
  ENGINEERING FABRIC                      |                             |                             | 
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     Bid Order:  012                             Contract ID:  85-0155-685                   Primary County:  STORY 
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==================================================================================================================================== 
                                          |(   4  ) HA800               |(   5  ) HE420               |(   6  ) JE200 
                                          |HAWKINS CONSTRUCTION CO.     |HERBERGER CONSTR. CO., INC.  |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2507-6800061            80.600  TON  |      45.95000        3703.57|      54.00000        4352.40|      47.00000        3788.20 
  REVETMENT, CLASS E                      |                             |                             | 
0200 2507-8029000           269.300  TON  |      51.84000       13960.51|      45.00000       12118.50|      40.00000       10772.00 
  EROSION STONE                           |                             |                             | 

0210 2533-4980005                    LUMP |  276917.00000      276917.00|  121000.00000      121000.00|  200000.00000      200000.00 
  MOBILIZATION                            |                             |                             | 
0220 2599-9999010                    LUMP |   41472.66000       41472.66|   40000.00000       40000.00|   65000.00000       65000.00 
  ('LUMP SUM' ITEM) LIGHTING SYSTEM       |                             |                             | 
0230 2599-9999018           222.200  SY   |      36.22000        8048.08|      16.00000        3555.20|      35.00000        7777.00 
  ('SQUARE YARDS' ITEM) ANTI-GRAFFITI     |                             |                             | 
  COATING                                 |                             |                             | 
     SECTION TOTALS                       |           $     2,159,572.53|           $     2,116,727.48|           $     2,239,706.80 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0240 2101-0850001             0.500  ACRE |   71395.96000       35697.98|   75000.00000       37500.00|   18000.00000        9000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0250 2102-2710070          1071.000  CY   |      12.60000       13494.60|      12.50000       13387.50|      12.50000       13387.50 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0260 2102-2713070           665.000  CY   |      14.70000        9775.50|      14.50000        9642.50|      12.50000        8312.50 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0270 2105-8425015           451.000  CY   |      36.75000       16574.25|      36.00000       16236.00|      15.00000        6765.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0280 2115-0100000           594.900  CY   |      64.82000       38561.42|      60.00000       35694.00|      50.00000       29745.00 
  MODIFIED SUBBASE                        |                             |                             | 
0290 2123-7450020             6.030  STA  |     293.98000        1772.70|     290.00000        1748.70|     575.00000        3467.25 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0300 2214-5145150            75.700  SY   |      83.99000        6358.04|      80.00000        6056.00|      80.00000        6056.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0310 2301-0690201           495.500  SY   |     122.89000       60892.00|     186.00000       92163.00|     158.00000       78289.00 
  BRIDGE APPROACH, BR-201                 |                             |                             | 
0320 2301-1033080          2907.000  SY   |      43.07000      125204.49|      60.00000      174420.00|      48.00000      139536.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 

  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0330 2301-6911722                    LUMP |    2234.66000        2234.66|    5000.00000        5000.00|    3000.00000        3000.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0340 2303-0001000            12.900  TON  |     367.47000        4740.36|     350.00000        4515.00|     350.00000        4515.00 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
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     Bid Order:  012                             Contract ID:  85-0155-685                   Primary County:  STORY 
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==================================================================================================================================== 
                                          |(   4  ) HA800               |(   5  ) HE420               |(   6  ) JE200 
                                          |HAWKINS CONSTRUCTION CO.     |HERBERGER CONSTR. CO., INC.  |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2401-6745357            15.000  EACH |     104.99000        1574.85|     100.00000        1500.00|     150.00000        2250.00 
  REMOVAL OF CONCRETE FOUNDATIONS, AS PER |                             |                             | 
  PLAN                                    |                             |                             | 
0360 2401-6745359             8.000  EACH |     157.49000        1259.92|     150.00000        1200.00|     575.00000        4600.00 

  REMOVAL OF CONCRETE FOUNDATIONS OF      |                             |                             | 
  LIGHT POLES                             |                             |                             | 
0370 2412-0000100           870.000  SY   |       3.31000        2879.70|       4.50000        3915.00|       3.50000        3045.00 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0380 2416-0100015             1.000  EACH |     897.94000         897.94|    1100.00000        1100.00|    1550.00000        1550.00 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
0390 2435-0140148             1.000  EACH |    5137.89000        5137.89|   15600.00000       15600.00|    6800.00000        6800.00 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0400 2435-0250700             8.000  EACH |    2969.72000       23757.76|    5200.00000       41600.00|    5300.00000       42400.00 
  INTAKE, SW-507                          |                             |                             | 
0410 2502-8212034          1281.000  LF   |       9.15000       11721.15|      11.50000       14731.50|      13.00000       16653.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0420 2502-8221303            10.000  EACH |     194.31000        1943.10|     415.00000        4150.00|     175.00000        1750.00 
  SUBDRAIN OUTLET, DR-303                 |                             |                             | 

0430 2502-8221304             1.000  EACH |     247.45000         247.45|     520.00000         520.00|     400.00000         400.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0440 2503-0114215           734.000  LF   |      45.78000       33602.52|      94.00000       68996.00|      75.00000       55050.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0450 2503-0200036            87.000  LF   |       6.04000         525.48|      36.50000        3175.50|      25.00000        2175.00 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0460 2510-6745850          3009.100  SY   |       6.80000       20461.88|       6.25000       18806.88|       7.50000       22568.25 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0470 2510-6750600             2.000  EACH |     145.64000         291.28|    1300.00000        2600.00|    1000.00000        2000.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0480 2511-0300000          1604.500  SY   |       6.30000       10108.35|       6.25000       10028.13|       7.50000       12033.75 

  REMOVAL OF RECREATIONAL TRAIL           |                             |                             | 
0490 2511-0302500          1201.200  SY   |      35.49000       42630.59|      50.00000       60060.00|      42.00000       50450.40 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 5 IN.                         |                             |                             | 
0500 2511-0302600            31.500  SY   |      41.46000        1305.99|      65.00000        2047.50|      50.00000        1575.00 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
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     Bid Order:  012                             Contract ID:  85-0155-685                   Primary County:  STORY 
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==================================================================================================================================== 
                                          |(   4  ) HA800               |(   5  ) HE420               |(   6  ) JE200 
                                          |HAWKINS CONSTRUCTION CO.     |HERBERGER CONSTR. CO., INC.  |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2511-7526004           296.800  SY   |      36.43000       10812.42|      46.00000       13652.80|      46.00000       13652.80 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0520 2511-7528101            64.000  SF   |      29.25000        1872.00|      35.00000        2240.00|      45.00000        2880.00 
  DETECTABLE WARNINGS                     |                             |                             | 

0530 2512-1750006           184.000  LF   |      33.97000        6250.48|      33.00000        6072.00|      25.00000        4600.00 
  CURB AND GUTTER, P.C. CONCRETE, AS PER  |                             |                             | 
  PLAN                                    |                             |                             | 
0540 2513-0001081             4.000  EACH |    2014.53000        8058.12|    4500.00000       18000.00|    3012.00000       12048.00 
  CONCRETE BARRIER, TAPERED END, BA-108   |                             |                             | 
0550 2515-2475006           248.700  SY   |      47.64000       11848.07|      56.00000       13927.20|      48.00000       11937.60 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0560 2515-6745600           250.900  SY   |      12.60000        3161.34|      12.50000        3136.25|       7.50000        1881.75 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0570 2518-6910000             6.000  EACH |     131.24000         787.44|     150.00000         900.00|     125.00000         750.00 
  SAFETY CLOSURE                          |                             |                             | 
0580 2523-0000100             8.000  EACH |    1259.93000       10079.44|    1250.00000       10000.00|    1600.00000       12800.00 
  LIGHTING POLES                          |                             |                             | 
0590 2523-0000200          1074.500  LF   |       9.44000       10143.28|       9.25000        9939.13|       9.25000        9939.13 
  ELECTRICAL CIRCUITS                     |                             |                             | 

0600 2523-0000310            14.000  EACH |     787.46000       11024.44|     775.00000       10850.00|     900.00000       12600.00 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
0610 2526-8285000                    LUMP |   31183.24000       31183.24|   20000.00000       20000.00|   40000.00000       40000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0620 2527-9263109            62.200  STA  |      73.49000        4571.08|      70.00000        4354.00|      70.00000        4354.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0630 2527-9263152            13.000  EACH |     209.98000        2729.74|     200.00000        2600.00|     200.00000        2600.00 
  PRE-CUT SYMBOLS AND LEGENDS, REGULAR    |                             |                             | 
  MARKING TAPE                            |                             |                             | 
0635 2527-9270120            13.000  EACH |     157.49000        2047.37|     150.00000        1950.00|     150.00000        1950.00 
  GROOVES CUT FOR SYMBOLS AND LEGENDS     |                             |                             | 
0640 2528-8445110                    LUMP |   12756.77000       12756.77|    9200.00000        9200.00|   24000.00000       24000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0650 2601-2634100             1.000  ACRE |     700.00000         700.00|     700.00000         700.00|     700.00000         700.00 
  MULCHING                                |                             |                             | 
0660 2601-2636015             0.600  ACRE |    2624.86000        1574.92|    2600.00000        1560.00|    2500.00000        1500.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0670 2601-2636044             0.400  ACRE |    2099.87000         839.95|    2000.00000         800.00|    2000.00000         800.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0680 2601-2638352           100.000  SQ   |      18.90000        1890.00|      18.70000        1870.00|      18.00000        1800.00 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/14/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 012  11 

 
     Bid Order:  012                             Contract ID:  85-0155-685                   Primary County:  STORY 
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==================================================================================================================================== 
                                          |(   4  ) HA800               |(   5  ) HE420               |(   6  ) JE200 
                                          |HAWKINS CONSTRUCTION CO.     |HERBERGER CONSTR. CO., INC.  |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0690 2602-0000306           562.500  LF   |       2.62000        1473.75|       4.00000        2250.00|       2.50000        1406.25 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 6 IN. DIA.                      |                             |                             | 
0700 2602-0000312          2043.800  LF   |       3.67000        7500.75|       4.50000        9197.10|       3.50000        7153.30 

  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0710 2602-0000350          2606.300  LF   |       0.52000        1355.28|       0.50000        1303.15|       0.50000        1303.15 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0720 2602-0010010             3.000  EACH |     500.00000        1500.00|     500.00000        1500.00|     500.00000        1500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       617,811.73|           $       792,394.84|           $       699,529.63 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,777,384.26|           $     2,909,122.32|           $     2,939,236.43 
==================================================================================================================================== 
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     Bid Order:  012                             Contract ID:  85-0155-685                   Primary County:  STORY 
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==================================================================================================================================== 
                                          |(   7  ) CR120               |(   8  ) GO020               |(      ) 
                                          |CRAMER AND ASSOC., INC.      |GODBERSEN-SMITH CONSTRUCTION | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 268'-0 X 32'-0 PRESTRESSED PRETENSIONED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6745625                    LUMP |  200000.00000      200000.00|  175000.00000      175000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 

0020 2402-2720000           407.000  CY   |      35.00000       14245.00|      40.00000       16280.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2402-2721000           428.000  CY   |     320.00000      136960.00|     325.00000      139100.00| 
  EXCAVATION, CLASS 21                    |                             |                             | 
0040 2403-0100010           957.500  CY   |     750.00000      718125.00|     650.00000      622375.00| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0050 2403-7302000           310.800  SY   |      32.00000        9945.60|      35.72000       11101.78| 
  COLORED SEALER COATING FOR STRUCTURAL   |                             |                             | 
  CONCRETE                                |                             |                             | 
0060 2404-7775000         47616.000  LB   |       1.25000       59520.00|       1.00000       47616.00| 
  REINFORCING STEEL                       |                             |                             | 
0070 2404-7775005        124066.000  LB   |       0.90000      111659.40|       1.10000      136472.60| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0080 2407-0551455             8.000  EACH |    9000.00000       72000.00|   10000.00000       80000.00| 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 

  CONCRETE, D55                           |                             |                             | 
0090 2407-0551505            16.000  EACH |   16000.00000      256000.00|   20000.00000      320000.00| 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, D105                          |                             |                             | 
0100 2414-6424119           542.000  LF   |     115.00000       62330.00|     130.00000       70460.00| 
  CONCRETE BARRIER RAILING, AESTHETIC     |                             |                             | 
0110 2414-6445100           595.300  LF   |      66.00000       39289.80|      66.00000       39289.80| 
  STRUCTURAL STEEL PEDESTRIAN HAND RAILIN |                             |                             | 
0120 2414-6460000           529.300  LF   |     215.00000      113799.50|     215.00000      113799.50| 
  ORNAMENTAL METAL RAILING                |                             |                             | 
0130 2499-2300001                    LUMP |   22500.00000       22500.00|   40000.00000       40000.00| 
  DECK DRAINS                             |                             |                             | 
0140 2501-0201057          2100.000  LF   |      38.00000       79800.00|      50.00000      105000.00| 
  PILES, STEEL, HP 10 X 57                |                             |                             | 

0150 2501-0201473          4685.000  LF   |      45.00000      210825.00|      58.00000      271730.00| 
  PILES, STEEL, HP 14 X 73                |                             |                             | 
0160 2501-6335010           280.000  LF   |      80.00000       22400.00|      35.00000        9800.00| 
  PREBORED HOLES                          |                             |                             | 
0170 2507-2638650            24.200  SY   |     112.00000        2710.40|      90.00000        2178.00| 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
0180 2507-3250005           580.400  SY   |       6.00000        3482.40|       4.00000        2321.60| 
  ENGINEERING FABRIC                      |                             |                             | 
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     Bid Order:  012                             Contract ID:  85-0155-685                   Primary County:  STORY 
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==================================================================================================================================== 
                                          |(   7  ) CR120               |(   8  ) GO020               |(      ) 
                                          |CRAMER AND ASSOC., INC.      |GODBERSEN-SMITH CONSTRUCTION | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2507-6800061            80.600  TON  |      54.00000        4352.40|      60.00000        4836.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0200 2507-8029000           269.300  TON  |      44.00000       11849.20|      50.00000       13465.00| 
  EROSION STONE                           |                             |                             | 

0210 2533-4980005                    LUMP |  320000.00000      320000.00|  350000.00000      350000.00| 
  MOBILIZATION                            |                             |                             | 
0220 2599-9999010                    LUMP |   40000.00000       40000.00|   39500.00000       39500.00| 
  ('LUMP SUM' ITEM) LIGHTING SYSTEM       |                             |                             | 
0230 2599-9999018           222.200  SY   |      16.00000        3555.20|      15.75000        3499.65| 
  ('SQUARE YARDS' ITEM) ANTI-GRAFFITI     |                             |                             | 
  COATING                                 |                             |                             | 
     SECTION TOTALS                       |           $     2,515,348.90|           $     2,613,824.93|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0240 2101-0850001             0.500  ACRE |   68000.00000       34000.00|   18000.00000        9000.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0250 2102-2710070          1071.000  CY   |      12.00000       12852.00|      12.50000       13387.50| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0260 2102-2713070           665.000  CY   |      14.00000        9310.00|      12.50000        8312.50| 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0270 2105-8425015           451.000  CY   |      35.00000       15785.00|      15.00000        6765.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0280 2115-0100000           594.900  CY   |      58.00000       34504.20|      50.00000       29745.00| 
  MODIFIED SUBBASE                        |                             |                             | 
0290 2123-7450020             6.030  STA  |     280.00000        1688.40|     575.00000        3467.25| 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0300 2214-5145150            75.700  SY   |      80.00000        6056.00|      80.00000        6056.00| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0310 2301-0690201           495.500  SY   |     178.00000       88199.00|     200.00000       99100.00| 
  BRIDGE APPROACH, BR-201                 |                             |                             | 
0320 2301-1033080          2907.000  SY   |      58.00000      168606.00|      55.00000      159885.00| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 

  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0330 2301-6911722                    LUMP |    5000.00000        5000.00|    1500.00000        1500.00| 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0340 2303-0001000            12.900  TON  |     350.00000        4515.00|     350.00000        4515.00| 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
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     Bid Order:  012                             Contract ID:  85-0155-685                   Primary County:  STORY 
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==================================================================================================================================== 
                                          |(   7  ) CR120               |(   8  ) GO020               |(      ) 
                                          |CRAMER AND ASSOC., INC.      |GODBERSEN-SMITH CONSTRUCTION | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2401-6745357            15.000  EACH |     100.00000        1500.00|     150.00000        2250.00| 
  REMOVAL OF CONCRETE FOUNDATIONS, AS PER |                             |                             | 
  PLAN                                    |                             |                             | 
0360 2401-6745359             8.000  EACH |     150.00000        1200.00|     575.00000        4600.00| 

  REMOVAL OF CONCRETE FOUNDATIONS OF      |                             |                             | 
  LIGHT POLES                             |                             |                             | 
0370 2412-0000100           870.000  SY   |       3.15000        2740.50|       5.00000        4350.00| 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0380 2416-0100015             1.000  EACH |    1500.00000        1500.00|    1550.00000        1550.00| 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
0390 2435-0140148             1.000  EACH |   12000.00000       12000.00|    6800.00000        6800.00| 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0400 2435-0250700             8.000  EACH |    2900.00000       23200.00|    5300.00000       42400.00| 
  INTAKE, SW-507                          |                             |                             | 
0410 2502-8212034          1281.000  LF   |      11.00000       14091.00|      13.00000       16653.00| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0420 2502-8221303            10.000  EACH |     400.00000        4000.00|     175.00000        1750.00| 
  SUBDRAIN OUTLET, DR-303                 |                             |                             | 

0430 2502-8221304             1.000  EACH |     500.00000         500.00|     400.00000         400.00| 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0440 2503-0114215           734.000  LF   |      44.00000       32296.00|      75.00000       55050.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0450 2503-0200036            87.000  LF   |      10.00000         870.00|      25.00000        2175.00| 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0460 2510-6745850          3009.100  SY   |       6.00000       18054.60|       7.50000       22568.25| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0470 2510-6750600             2.000  EACH |     300.00000         600.00|    1000.00000        2000.00| 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0480 2511-0300000          1604.500  SY   |       6.00000        9627.00|       7.50000       12033.75| 

  REMOVAL OF RECREATIONAL TRAIL           |                             |                             | 
0490 2511-0302500          1201.200  SY   |      48.00000       57657.60|      49.00000       58858.80| 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 5 IN.                         |                             |                             | 
0500 2511-0302600            31.500  SY   |      64.00000        2016.00|      75.00000        2362.50| 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
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     Bid Order:  012                             Contract ID:  85-0155-685                   Primary County:  STORY 
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==================================================================================================================================== 
                                          |(   7  ) CR120               |(   8  ) GO020               |(      ) 
                                          |CRAMER AND ASSOC., INC.      |GODBERSEN-SMITH CONSTRUCTION | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2511-7526004           296.800  SY   |      44.00000       13059.20|      65.00000       19292.00| 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0520 2511-7528101            64.000  SF   |      32.00000        2048.00|      38.00000        2432.00| 
  DETECTABLE WARNINGS                     |                             |                             | 

0530 2512-1750006           184.000  LF   |      33.00000        6072.00|      49.00000        9016.00| 
  CURB AND GUTTER, P.C. CONCRETE, AS PER  |                             |                             | 
  PLAN                                    |                             |                             | 
0540 2513-0001081             4.000  EACH |    4500.00000       18000.00|    5500.00000       22000.00| 
  CONCRETE BARRIER, TAPERED END, BA-108   |                             |                             | 
0550 2515-2475006           248.700  SY   |      55.00000       13678.50|      75.00000       18652.50| 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0560 2515-6745600           250.900  SY   |      12.00000        3010.80|       7.50000        1881.75| 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0570 2518-6910000             6.000  EACH |     125.00000         750.00|     125.00000         750.00| 
  SAFETY CLOSURE                          |                             |                             | 
0580 2523-0000100             8.000  EACH |    1200.00000        9600.00|    1200.00000        9600.00| 
  LIGHTING POLES                          |                             |                             | 
0590 2523-0000200          1074.500  LF   |       9.00000        9670.50|       9.00000        9670.50| 
  ELECTRICAL CIRCUITS                     |                             |                             | 

0600 2523-0000310            14.000  EACH |     750.00000       10500.00|     750.00000       10500.00| 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
0610 2526-8285000                    LUMP |   12000.00000       12000.00|   15000.00000       15000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0620 2527-9263109            62.200  STA  |      70.00000        4354.00|      70.00000        4354.00| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0630 2527-9263152            13.000  EACH |     200.00000        2600.00|     200.00000        2600.00| 
  PRE-CUT SYMBOLS AND LEGENDS, REGULAR    |                             |                             | 
  MARKING TAPE                            |                             |                             | 
0635 2527-9270120            13.000  EACH |     150.00000        1950.00|     150.00000        1950.00| 
  GROOVES CUT FOR SYMBOLS AND LEGENDS     |                             |                             | 
0640 2528-8445110                    LUMP |   10000.00000       10000.00|   15000.00000       15000.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0650 2601-2634100             1.000  ACRE |     700.00000         700.00|     700.00000         700.00| 
  MULCHING                                |                             |                             | 
0660 2601-2636015             0.600  ACRE |    2500.00000        1500.00|    2500.00000        1500.00| 
  NATIVE GRASS SEEDING                    |                             |                             | 
0670 2601-2636044             0.400  ACRE |    2000.00000         800.00|    2000.00000         800.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0680 2601-2638352           100.000  SQ   |      18.00000        1800.00|      18.00000        1800.00| 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/14/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 012  16 

 
     Bid Order:  012                             Contract ID:  85-0155-685                   Primary County:  STORY 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) CR120               |(   8  ) GO020               |(      ) 
                                          |CRAMER AND ASSOC., INC.      |GODBERSEN-SMITH CONSTRUCTION | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0690 2602-0000306           562.500  LF   |       2.50000        1406.25|       2.50000        1406.25| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 6 IN. DIA.                      |                             |                             | 
0700 2602-0000312          2043.800  LF   |       3.50000        7153.30|       3.50000        7153.30| 

  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0710 2602-0000350          2606.300  LF   |       0.50000        1303.15|       0.50000        1303.15| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0720 2602-0010010             3.000  EACH |     500.00000        1500.00|     500.00000        1500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       695,824.00|           $       736,396.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,211,172.90|           $     3,350,220.93|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  10/14/15 
                                                           VENDOR RANKING                                          Page:  013  1 
 

     Bid  Order:  013                         Contract ID:  94-2690-621                 Primary County:  WEBSTER 
   Letting Date:  150915     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    GRAVES CONSTRUCTION CO., INC. 
Contract Period:   70 WORK DAYS      Late Start Date:  08/01/16 
 
 
        Project:  BROS-2690(621)--8J-94 
      Work Type:  BRIDGE AND APPROACHES - CCS 
         County:  WEBSTER            Prj Awd Amt: $436,723.84 
          Route:  160TH ST 
       Location:  IN THE CITY OF FORT DODGE: 160TH ST: OVER 
                  SOLDIER CREEK 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    436,723.84     100.00  % 
   2   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $    461,497.80     105.67  % 
   3   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    485,232.04     111.10  % 
   4   CU080          CUNNINGHAM-REIS CO.                                                        $    498,438.76     114.13  % 
   5   MI900          MINNOWA CONSTRUCTION,INC.                                                  $    499,062.00     114.27  % 
   6   CH320          CHRISTENSEN BROS., INC.                                                    $    549,596.30     125.84  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/14/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 013  2 

 
     Bid Order:  013                             Contract ID:  94-2690-621                   Primary County:  WEBSTER 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR100               |(   2  ) HE420               |(   3  ) IO081 
                                          |GRAVES CONSTRUCTION CO., INC |HERBERGER CONSTR. CO., INC.  |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 100' X 30' CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2102-2625000          2100.000  CY   |      11.22000       23562.00|      23.00000       48300.00|      11.00000       23100.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2104-2710020           660.000  CY   |       6.12000        4039.20|       3.50000        2310.00|       6.00000        3960.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0030 2105-8425015          1520.000  CY   |       5.10000        7752.00|       6.00000        9120.00|       5.00000        7600.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2401-6745625                    LUMP |   25000.00000       25000.00|   15200.00000       15200.00|   25000.00000       25000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0050 2401-6750001                    LUMP |     825.00000         825.00|    1500.00000        1500.00|     807.54000         807.54 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0060 2402-2720000            70.000  CY   |      40.00000        2800.00|      40.00000        2800.00|      35.00000        2450.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0070 2403-0100010           254.100  CY   |     450.00000      114345.00|     600.00000      152460.00|     655.00000      166435.50 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0080 2404-7775005         60672.000  LB   |       0.92000       55818.24|       0.90000       54604.80|       1.00000       60672.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0090 2414-6424124           222.900  LF   |      60.00000       13374.00|      70.00000       15603.00|      60.00000       13374.00 

  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0100 2417-1040018           320.000  LF   |      36.72000       11750.40|      34.00000       10880.00|      36.00000       11520.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0110 2501-0201042           660.000  LF   |      34.00000       22440.00|      32.00000       21120.00|      38.00000       25080.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0120 2501-0201253          1080.000  LF   |      37.00000       39960.00|      40.00000       43200.00|      42.00000       45360.00 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0130 2501-5478053           270.000  LF   |     180.00000       48600.00|      80.00000       21600.00|      82.00000       22140.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 12 X 53 (P10L TYPE 3)                |                             |                             | 
0140 2505-4008400             4.000  EACH |    1500.00000        6000.00|    1800.00000        7200.00|    1775.00000        7100.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 

0150 2505-4021010             4.000  EACH |     300.00000        1200.00|     300.00000        1200.00|     300.00000        1200.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0160 2505-4021700             4.000  EACH |    1900.00000        7600.00|    2000.00000        8000.00|    1950.00000        7800.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0170 2507-3250005           690.000  SY   |       3.00000        2070.00|       4.00000        2760.00|       3.00000        2070.00 
  ENGINEERING FABRIC                      |                             |                             | 
0180 2507-6800061           375.000  TON  |      40.00000       15000.00|      40.00000       15000.00|      49.00000       18375.00 
  REVETMENT, CLASS E                      |                             |                             | 
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     Bid Order:  013                             Contract ID:  94-2690-621                   Primary County:  WEBSTER 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR100               |(   2  ) HE420               |(   3  ) IO081 
                                          |GRAVES CONSTRUCTION CO., INC |HERBERGER CONSTR. CO., INC.  |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2518-6910000             2.000  EACH |     150.00000         300.00|     100.00000         200.00|     100.00000         200.00 
  SAFETY CLOSURE                          |                             |                             | 
0200 2528-8445110                    LUMP |    3500.00000        3500.00|    3500.00000        3500.00|    2200.00000        2200.00 
  TRAFFIC CONTROL                         |                             |                             | 

0210 2533-4980005                    LUMP |   30000.00000       30000.00|   23000.00000       23000.00|   38000.00000       38000.00 
  MOBILIZATION                            |                             |                             | 
0220 2602-0000030           160.000  LF   |       1.80000         288.00|       9.00000        1440.00|       1.80000         288.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0230 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       436,723.84|           $       461,497.80|           $       485,232.04 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       436,723.84|           $       461,497.80|           $       485,232.04 
==================================================================================================================================== 
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     Bid Order:  013                             Contract ID:  94-2690-621                   Primary County:  WEBSTER 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CU080               |(   5  ) MI900               |(   6  ) CH320 
                                          |CUNNINGHAM-REIS CO.          |MINNOWA CONSTR., INC.        |CHRISTENSEN BROS., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 100' X 30' CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2102-2625000          2100.000  CY   |      21.50000       45150.00|       8.00000       16800.00|      26.00000       54600.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2104-2710020           660.000  CY   |       4.00000        2640.00|      10.00000        6600.00|      10.00000        6600.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0030 2105-8425015          1520.000  CY   |       5.00000        7600.00|      10.00000       15200.00|       6.00000        9120.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2401-6745625                    LUMP |   19000.00000       19000.00|   30000.00000       30000.00|   42500.00000       42500.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0050 2401-6750001                    LUMP |    1000.00000        1000.00|    5000.00000        5000.00|    5000.00000        5000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0060 2402-2720000            70.000  CY   |      35.00000        2450.00|      40.00000        2800.00|      25.00000        1750.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0070 2403-0100010           254.100  CY   |     550.00000      139755.00|     515.00000      130861.50|     600.00000      152460.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0080 2404-7775005         60672.000  LB   |       0.83000       50357.76|       1.00000       60672.00|       0.90000       54604.80 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0090 2414-6424124           222.900  LF   |      65.00000       14488.50|      65.00000       14488.50|      85.00000       18946.50 

  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0100 2417-1040018           320.000  LF   |      35.00000       11200.00|      25.00000        8000.00|      30.00000        9600.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0110 2501-0201042           660.000  LF   |      31.00000       20460.00|      40.00000       26400.00|      34.00000       22440.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0120 2501-0201253          1080.000  LF   |      36.00000       38880.00|      48.00000       51840.00|      40.00000       43200.00 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0130 2501-5478053           270.000  LF   |     140.00000       37800.00|     200.00000       54000.00|     140.00000       37800.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 12 X 53 (P10L TYPE 3)                |                             |                             | 
0140 2505-4008400             4.000  EACH |    1600.00000        6400.00|    1500.00000        6000.00|    1500.00000        6000.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 

0150 2505-4021010             4.000  EACH |     350.00000        1400.00|     300.00000        1200.00|     300.00000        1200.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0160 2505-4021700             4.000  EACH |    2000.00000        8000.00|    1900.00000        7600.00|    1900.00000        7600.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0170 2507-3250005           690.000  SY   |       3.50000        2415.00|       3.00000        2070.00|       2.50000        1725.00 
  ENGINEERING FABRIC                      |                             |                             | 
0180 2507-6800061           375.000  TON  |      37.50000       14062.50|      40.00000       15000.00|      42.00000       15750.00 
  REVETMENT, CLASS E                      |                             |                             | 
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     Bid Order:  013                             Contract ID:  94-2690-621                   Primary County:  WEBSTER 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CU080               |(   5  ) MI900               |(   6  ) CH320 
                                          |CUNNINGHAM-REIS CO.          |MINNOWA CONSTR., INC.        |CHRISTENSEN BROS., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2518-6910000             2.000  EACH |     450.00000         900.00|     125.00000         250.00|     100.00000         200.00 
  SAFETY CLOSURE                          |                             |                             | 
0200 2528-8445110                    LUMP |    4500.00000        4500.00|    2500.00000        2500.00|    2200.00000        2200.00 
  TRAFFIC CONTROL                         |                             |                             | 

0210 2533-4980005                    LUMP |   69000.00000       69000.00|   40000.00000       40000.00|   55000.00000       55000.00 
  MOBILIZATION                            |                             |                             | 
0220 2602-0000030           160.000  LF   |       3.00000         480.00|       8.00000        1280.00|       5.00000         800.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0230 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       498,438.76|           $       499,062.00|           $       549,596.30 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       498,438.76|           $       499,062.00|           $       549,596.30 
==================================================================================================================================== 
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     Bid  Order:  101                         Contract ID:  31-2100-675                 Primary County:  DUBUQUE 
   Letting Date:  150915     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   PORTZEN CONSTRUCTION, INC. 
Contract Period:  130 WORK DAYS      Approximate Start Date:  06/13/16 
 
 
        Project:  SB-IA-2100(675)--7T-31 
      Work Type:  PCC SIDEWALK/TRAIL 
         County:  DUBUQUE            Prj Awd Amt: $1,823,521.58 
          Route:  BEE BRANCH CREEK 
       Location:  BEE BRANCH CREEK IN THE CITY OF 
                  DUBUQUEMISSISSIPPI RIVER TRA IL 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PO085          PORTZEN CONSTRUCTION, INC.                                                 $  1,823,521.58     100.00  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/14/15 
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     Bid Order:  101                             Contract ID:  31-2100-675                   Primary County:  DUBUQUE 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PO085               |(      )                     |(      ) 
                                          |PORTZEN CONSTRUCTION, INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAIL ITEMS 
                                          |                             |                             | 
0010 2102-0425070          1064.000  TON  |      20.00000       21280.00|                             | 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2710070           660.000  CY   |      16.00000       10560.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425005           509.000  CY   |      65.00000       33085.00|                             | 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0040 2511-7526005           224.000  SY   |      45.00000       10080.00|                             | 
  SIDEWALK, P.C. CONCRETE, 5 IN.          |                             |                             | 
0050 2511-7526107          2518.000  SY   |      78.00000      196404.00|                             | 
  SIDEWALK, REINFORCED P.C. CONCRETE, 7   |                             |                             | 
  IN.                                     |                             |                             | 
0060 2524-9275100            55.000  LF   |       9.00000         495.00|                             | 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 4 IN.                                 |                             |                             | 
0070 2524-9325001            11.250  SF   |      27.00000         303.75|                             | 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0080 2533-4980005                    LUMP |  125000.00000      125000.00|                             | 

  MOBILIZATION                            |                             |                             | 
0090 2599-9999005             2.000  EACH |    2467.00000        4934.00|                             | 
  ('EACH' ITEM) BENCH, STONE SLAB         |                             |                             | 
0100 2599-9999005             6.000  EACH |    2600.00000       15600.00|                             | 
  ('EACH' ITEM) BENCH, WITH BACK          |                             |                             | 
0110 2599-9999005            10.000  EACH |    1000.00000       10000.00|                             | 
  ('EACH' ITEM) BICYCLE RACK              |                             |                             | 
0120 2599-9999005             1.000  EACH |    2800.00000        2800.00|                             | 
  ('EACH' ITEM) INTERPRETIVE SIGN         |                             |                             | 
0130 2599-9999005            70.000  EACH |     267.00000       18690.00|                             | 
  ('EACH' ITEM) LIMESTONE OUTCROPPINGS,   |                             |                             | 
  OWNER SUPPLIED                          |                             |                             | 
0140 2599-9999005             3.000  EACH |    2200.00000        6600.00|                             | 
  ('EACH' ITEM) LITTER RECEPTACLE         |                             |                             | 

0150 2599-9999005            10.000  EACH |     100.00000        1000.00|                             | 
  ('EACH' ITEM) MEDALLION, BROZE,         |                             |                             | 
  PROVIDED BY CITY,                       |                             |                             | 
0160 2599-9999005            14.000  EACH |      21.00000         294.00|                             | 
  ('EACH' ITEM) PERENNIALS, FURNISHED AND |                             |                             | 
  INSTALLED CONTAINTER, 1 GALLON          |                             |                             | 
0170 2599-9999005             8.000  EACH |      23.00000         184.00|                             | 
  ('EACH' ITEM) PERENNIALS, FURNISHED AND |                             |                             | 
  INSTALLED CONTAINER, 1 GALLON           |                             |                             | 
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     Bid Order:  101                             Contract ID:  31-2100-675                   Primary County:  DUBUQUE 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PO085               |(      )                     |(      ) 
                                          |PORTZEN CONSTRUCTION, INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2599-9999005            12.000  EACH |      20.00000         240.00|                             | 
  ('EACH' ITEM) PERENNIALS, FURNISHED AND |                             |                             | 
  INSTALLED CONTAINER, 1 GALLON           |                             |                             | 
0190 2599-9999005            38.000  EACH |      57.00000        2166.00|                             | 

  ('EACH' ITEM) PERENNIALS, FURNISHED AND |                             |                             | 
  INSTALLED REED GRASS, CONTAINER, 3      |                             |                             | 
  GALLON                                  |                             |                             | 
0200 2599-9999005            15.000  EACH |      21.00000         315.00|                             | 
  ('EACH' ITEM) PERENNIALS, FURNISHED AND |                             |                             | 
  INSTALLED CONTAINER, 1 GALLON           |                             |                             | 
0210 2599-9999005            78.000  EACH |       7.00000         546.00|                             | 
  ('EACH' ITEM) PERENNIALS, FURNISHED AND |                             |                             | 
  INSTALLED BULB                          |                             |                             | 
0220 2599-9999005            94.000  EACH |      22.00000        2068.00|                             | 
  ('EACH' ITEM) PERENNIALS, FURNISHED AND |                             |                             | 
  INSTALLED , CONTAINER, 1 GALLON         |                             |                             | 
0230 2599-9999005             6.000  EACH |      29.00000         174.00|                             | 
  ('EACH' ITEM) PERENNIALS, FURNISHED AND |                             |                             | 
  INSTALLED CONTAINER, 1 GALLON           |                             |                             | 

0240 2599-9999005            12.000  EACH |      29.00000         348.00|                             | 
  ('EACH' ITEM) PERENNIALS, FURNISHED AND |                             |                             | 
  INSTALLED CONTAINER, 1 GALLON           |                             |                             | 
0250 2599-9999005            49.000  EACH |      23.00000        1127.00|                             | 
  ('EACH' ITEM) PERENNIALS, FURNISHED AND |                             |                             | 
  INSTALLED CONTAINER, 1 GALLON           |                             |                             | 
0260 2599-9999005            50.000  EACH |      33.00000        1650.00|                             | 
  ('EACH' ITEM) PERENNIALS, FURNISHED AND |                             |                             | 
  INSTALLED CONTAINER, 1 GALLON           |                             |                             | 
0270 2599-9999005            66.000  EACH |      24.00000        1584.00|                             | 
  ('EACH' ITEM) PERENNIALS, FURNISHED AND |                             |                             | 
  INSTALLED CONTAINER, 1 GALLON           |                             |                             | 
0280 2599-9999005            43.000  EACH |      19.00000         817.00|                             | 
  ('EACH' ITEM) PERENNIALS, FURNISHED AND |                             |                             | 

  INSTALLED CONTAINER, 1 GALLON           |                             |                             | 
0290 2599-9999005             4.000  EACH |    7500.00000       30000.00|                             | 
  ('EACH' ITEM) SLIDE, EMBANKMENT         |                             |                             | 
0300 2599-9999009           490.000  LF   |       3.45000        1690.50|                             | 
  ('LINEAR FEET' ITEM) SHOVEL CUT EDGE    |                             |                             | 
0310 2599-9999010                    LUMP |   77158.00000       77158.00|                             | 
  ('LUMP SUM' ITEM) AMPHITHEATER STONE    |                             |                             | 
  SEATWALL                                |                             |                             | 
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                                          |(   1  ) PO085               |(      )                     |(      ) 
                                          |PORTZEN CONSTRUCTION, INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2599-9999010                    LUMP |  625000.00000      625000.00|                             | 
  ('LUMP SUM' ITEM) ELECTRICAL SYSTEM     |                             |                             | 
0330 2599-9999010                    LUMP |  194763.00000      194763.00|                             | 
  ('LUMP SUM' ITEM) IRRIGATION SYSTEM     |                             |                             | 

0340 2599-9999010                    LUMP |   16500.00000       16500.00|                             | 
  ('LUMP SUM' ITEM) STONE STAIRWAY 1,     |                             |                             | 
  WITH HANDRAIL                           |                             |                             | 
0350 2599-9999010                    LUMP |    5471.00000        5471.00|                             | 
  ('LUMP SUM' ITEM) STONE STAIRWAY 2, AT  |                             |                             | 
  AMPHITHEATER                            |                             |                             | 
0360 2599-9999010                    LUMP |   35000.00000       35000.00|                             | 
  ('LUMP SUM' ITEM) STONE STAIRWAY 3,     |                             |                             | 
  WITH HANDRAIL                           |                             |                             | 
0370 2599-9999010                    LUMP |  130000.00000      130000.00|                             | 
  ('LUMP SUM' ITEM) WATER FEATURE AT      |                             |                             | 
  AMPITHEATER                             |                             |                             | 
0380 2599-9999014           770.000  SF   |     100.00000       77000.00|                             | 
  ('SQUARE FEET' ITEM) DRY-LAID STONE     |                             |                             | 
  RETAINING WALLS                         |                             |                             | 

0390 2599-9999018            92.000  SY   |     556.20000       51170.40|                             | 
  ('SQUARE YARDS' ITEM) PAVERS, LIMESTONE |                             |                             | 
0400 2599-9999018            34.000  SY   |     112.50000        3825.00|                             | 
  ('SQUARE YARDS' ITEM) PAVERS, PROVIDED  |                             |                             | 
  BY CITY, INSTALL ONLY                   |                             |                             | 
0410 2599-9999018            73.000  SY   |     158.41000       11563.93|                             | 
  ('SQUARE YARDS' ITEM) RUBBER SURFACE,   |                             |                             | 
  POURED IN PLACE                         |                             |                             | 
0420 2610-0000212            27.000  CY   |     115.00000        3105.00|                             | 
  MULCH, SHREDDED BARK                    |                             |                             | 
0430 2610-0000300           433.000  LB   |       5.00000        2165.00|                             | 
  FERTILIZER                              |                             |                             | 
0440 2610-0000400            40.000  MGAL |      60.00000        2400.00|                             | 
  WATERING FOR PLANTS                     |                             |                             | 

0450 2610-0000600                    LUMP |    5500.00000        5500.00|                             | 
  TILLAGE                                 |                             |                             | 
0460 2611-0000100             8.000  EACH |      78.00000         624.00|                             | 
  SHRUBS, FURNISHED AND INSTALLED (WITH   |                             |                             | 
  WARRANTY) ARCTIC WILLOW, CONTAINER, 5   |                             |                             | 
  GALLON                                  |                             |                             | 
0470 2611-0000100            27.000  EACH |      67.00000        1809.00|                             | 
  SHRUBS, FURNISHED AND INSTALLED (WITH   |                             |                             | 
  WARRANTY) BUTTERFLY BUSH HONEYSUCKLE,   |                             |                             | 
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     Bid Order:  101                             Contract ID:  31-2100-675                   Primary County:  DUBUQUE 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PO085               |(      )                     |(      ) 
                                          |PORTZEN CONSTRUCTION, INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0480 2611-0000100             2.000  EACH |      67.00000         134.00|                             | 
  SHRUBS, FURNISHED AND INSTALLED (WITH   |                             |                             | 
  WARRANTY) DWARF BUSH HONEYSUCKLE,       |                             |                             | 
0490 2611-0000100            14.000  EACH |      72.00000        1008.00|                             | 

  SHRUBS, FURNISHED AND INSTALLED (WITH   |                             |                             | 
  WARRANTY) IROQUOIS BEAUTY BLACK         |                             |                             | 
  CHOKEBERRY,                             |                             |                             | 
0500 2611-0000100             5.000  EACH |      78.00000         390.00|                             | 
  SHRUBS, FURNISHED AND INSTALLED (WITH   |                             |                             | 
  WARRANTY) SUMMERWINE NINEBARK,          |                             |                             | 
0510 2611-0000100            16.000  EACH |     119.00000        1904.00|                             | 
  SHRUBS, FURNISHED AND INSTALLED (WITH   |                             |                             | 
  WARRANTY) TAUNTON YEW, CONTAINER, 5     |                             |                             | 
  GALLON                                  |                             |                             | 
0520 2611-0000100            23.000  EACH |      61.00000        1403.00|                             | 
  SHRUBS, FURNISHED AND INSTALLED (WITH   |                             |                             | 
  WARRANTY) TOR SPIREA, CONTAINER, 3      |                             |                             | 
  GALLON                                  |                             |                             | 
0530 2611-0000100             7.000  EACH |      71.00000         497.00|                             | 

  SHRUBS, FURNISHED AND INSTALLED (WITH   |                             |                             | 
  WARRANTY) WINE & ROSES, WEIGELA,        |                             |                             | 
0540 2611-0000200            10.000  EACH |     700.00000        7000.00|                             | 
  TREES, FURNISHED AND INSTALLED (WITH    |                             |                             | 
  WARRANTY) AUTUMN FANTASY FREEMAN MAPLE, |                             |                             | 
0550 2611-0000200            13.000  EACH |     857.00000       11141.00|                             | 
  TREES, FURNISHED AND INSTALLED (WITH    |                             |                             | 
  WARRANTY) ESPRESSO KENTUCKY COFFEETREE, |                             |                             | 
0560 2611-0000200            14.000  EACH |     651.00000        9114.00|                             | 
  TREES, FURNISHED AND INSTALLED (WITH    |                             |                             | 
  WARRANTY) GREENSPIRE LINDEN, B&B,       |                             |                             | 
0570 2611-0000200             3.000  EACH |    1325.00000        3975.00|                             | 
  TREES, FURNISHED AND INSTALLED (WITH    |                             |                             | 
  WARRANTY) GREENSPIRE LINDEN, B&B,       |                             |                             | 

0580 2611-0000200            16.000  EACH |     651.00000       10416.00|                             | 
  TREES, FURNISHED AND INSTALLED (WITH    |                             |                             | 
  WARRANTY) HACKBERRY, B&B, 2.5 INCH      |                             |                             | 
  CALIBUR                                 |                             |                             | 
0590 2611-0000200             6.000  EACH |    1290.00000        7740.00|                             | 
  TREES, FURNISHED AND INSTALLED (WITH    |                             |                             | 
  WARRANTY) IMPERIAL HONEYLOCUST, B&B,    |                             |                             | 
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     Bid Order:  101                             Contract ID:  31-2100-675                   Primary County:  DUBUQUE 
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==================================================================================================================================== 
                                          |(   1  ) PO085               |(      )                     |(      ) 
                                          |PORTZEN CONSTRUCTION, INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0600 2611-0000200             7.000  EACH |     590.00000        4130.00|                             | 
  TREES, FURNISHED AND INSTALLED (WITH    |                             |                             | 
  WARRANTY) IVORY SILK JAPANESE TREE      |                             |                             | 
  LILAC,                                  |                             |                             | 

0610 2611-0000200            13.000  EACH |     660.00000        8580.00|                             | 
  TREES, FURNISHED AND INSTALLED (WITH    |                             |                             | 
  WARRANTY) NORTHWOOD RED MAPLE, B&B,     |                             |                             | 
0620 2611-0000200            17.000  EACH |     600.00000       10200.00|                             | 
  TREES, FURNISHED AND INSTALLED (WITH    |                             |                             | 
  WARRANTY) STATE STREET MAPLE, B&B,      |                             |                             | 
0630 2611-0000200             1.000  EACH |    2100.00000        2100.00|                             | 
  TREES, FURNISHED AND INSTALLED (WITH    |                             |                             | 
  WARRANTY) SWAMP WHITE OAK, B&B, 5 INCH  |                             |                             | 
  CALIBUR                                 |                             |                             | 
0640 2611-0000200             1.000  EACH |     700.00000         700.00|                             | 
  TREES, FURNISHED AND INSTALLED (WITH    |                             |                             | 
  WARRANTY) WATERER SCOTCH PINE, B&B,     |                             |                             | 
     SECTION TOTALS                       |           $     1,823,521.58|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,823,521.58|           $                 |           $ 
==================================================================================================================================== 
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                                                           VENDOR RANKING                                          Page:  102  1 
 

     Bid  Order:  102                         Contract ID:  89-3950-601-A               Primary County:  VAN BUREN 
   Letting Date:  150915     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   JONES CONTRACTING CORP. 
Contract Period:   40 WORK DAYS      Late Start Date:  06/06/16 
 
 
        Project:  STP-E-3950(601)--8V-89 
      Work Type:  PCC SIDEWALK/TRAIL 
         County:  VAN BUREN          Prj Awd Amt: $253,777.00 
          Route:  RIVERFRONT TRAIL 
       Location:  EXIST TRAIL,SE ACROSS HWY1,SE TO FRANKLIN,SE 
                  FRONT;N LUCAS, SW LUCAS, SE TO FRONT, SW TO 
                  S HWY1 IN CITY OF KEOSAUQUA 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   JO279          JONES CONTRACTING CORP.                                                    $    253,777.00     100.00  % 
   2   CO085          COLE CONSTRUCTION CO., INC.                                                $    273,226.21     107.66  % 
   3   O.015          OEL CONSTRUCTION SERVICES, INC.                                            $    429,225.36     169.13  % 
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     Bid Order:  102                             Contract ID:  89-3950-601-A                 Primary County:  VAN BUREN 
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==================================================================================================================================== 
                                          |(   1  ) JO279               |(   2  ) CO085               |(   3  ) O.015 
                                          |JONES CONTRACTING CORP.      |COLE CONSTRUCTION CO., INC.  |OEL CONSTRUCTION SERVICES, IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.100  ACRE |   34100.00000        3410.00|   20000.00000        2000.00|   48797.00000        4879.70 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070           470.000  CY   |      11.00000        5170.00|      35.00000       16450.00|      25.00000       11750.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015           550.000  CY   |       8.00000        4400.00|      18.00000        9900.00|      16.00000        8800.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2123-7450020            28.100  STA  |     232.90000        6544.49|     500.00000       14050.00|     221.00000        6210.10 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0050 2213-6745500             0.150  STA  |    3058.00000         458.70|    3000.00000         450.00|    3316.00000         497.40 
  REMOVAL OF CURB                         |                             |                             | 
0060 2315-8275025            15.000  TON  |      58.90000         883.50|      25.00000         375.00|      40.00000         600.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0070 2401-6750001                    LUMP |    5637.50000        5637.50|    8000.00000        8000.00|    5803.00000        5803.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0080 2402-2720000           185.000  CY   |      13.50000        2497.50|      18.00000        3330.00|      44.00000        8140.00 
  EXCAVATION, CLASS 20                    |                             |                             | 

0090 2430-0000100            80.000  SF   |      50.00000        4000.00|      75.00000        6000.00|      88.00000        7040.00 
  MODULAR BLOCK RETAINING WALL            |                             |                             | 
0100 2435-0250100             1.000  EACH |    3932.50000        3932.50|    4000.00000        4000.00|    4421.00000        4421.00 
  INTAKE, SW-501                          |                             |                             | 
0110 2435-0251100             1.000  EACH |    3520.00000        3520.00|    5000.00000        5000.00|    4056.00000        4056.00 
  INTAKE, SW-511                          |                             |                             | 
0120 2435-0251230             1.000  EACH |    3987.50000        3987.50|    3500.00000        3500.00|    3277.00000        3277.00 
  INTAKE, SW-512, 30 IN.                  |                             |                             | 
0130 2435-0251236             2.000  EACH |    3833.50000        7667.00|    3500.00000        7000.00|    4299.00000        8598.00 
  INTAKE, SW-512, 36 IN.                  |                             |                             | 
0140 2435-0251300             1.000  EACH |    4510.00000        4510.00|    7000.00000        7000.00|    4974.00000        4974.00 
  INTAKE, SW-513                          |                             |                             | 
0150 2502-8212034           175.000  LF   |      21.50000        3762.50|      18.00000        3150.00|      55.00000        9625.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 

  DIA. AT RETAINING WALL                  |                             |                             | 
0160 2502-8212036            50.000  LF   |      58.90000        2945.00|      28.00000        1400.00|      72.00000        3600.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN |                             |                             | 
  DIA. AT BIOSWALE                        |                             |                             | 
0170 2502-8212115            34.000  LF   |      77.00000        2618.00|      45.00000        1530.00|      79.00000        2686.00 
  SUBDRAIN, PLASTIC PIPE, 15 IN.          |                             |                             | 
  PERFORATED                              |                             |                             | 
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     Bid Order:  102                             Contract ID:  89-3950-601-A                 Primary County:  VAN BUREN 
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==================================================================================================================================== 
                                          |(   1  ) JO279               |(   2  ) CO085               |(   3  ) O.015 
                                          |JONES CONTRACTING CORP.      |COLE CONSTRUCTION CO., INC.  |OEL CONSTRUCTION SERVICES, IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2503-0111012            66.000  LF   |      47.30000        3121.80|      60.00000        3960.00|      57.00000        3762.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  HIGH DENSITY POLYETHYLENE PIPE (HDPE),  |                             |                             | 
  12 IN.                                  |                             |                             | 

0190 2503-0111015           219.000  LF   |      28.50000        6241.50|      50.00000       10950.00|      62.00000       13578.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  HIGH DENSITY POLYETHYLENE PIPE (HDPE),  |                             |                             | 
  15 IN.                                  |                             |                             | 
0200 2503-0111018            87.000  LF   |      50.60000        4402.20|      55.00000        4785.00|      75.00000        6525.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  HIGH DENSITY POLYETHYLENE PIPE (HDPE),  |                             |                             | 
  18 IN.                                  |                             |                             | 
0210 2503-0114224            98.000  LF   |      55.00000        5390.00|     125.00000       12250.00|      93.00000        9114.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0220 2510-6745850             2.200  SY   |     209.00000         459.80|     100.00000         220.00|     105.00000         231.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0230 2511-0302500          1102.000  SY   |      55.25000       60885.50|      40.38000       44498.76|      77.00000       84854.00 

  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 5 IN. REINFORCED              |                             |                             | 
0240 2511-0302600            75.000  SY   |      58.25000        4368.75|      50.67000        3800.25|      93.00000        6975.00 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN. REINFORCED              |                             |                             | 
0250 2511-0310100            15.000  STA  |     143.00000        2145.00|     450.00000        6750.00|     383.00000        5745.00 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0260 2511-6745900             9.000  SY   |      20.90000         188.10|      25.00000         225.00|      88.00000         792.00 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0270 2511-7526105           110.000  SY   |      53.50000        5885.00|      40.90000        4499.00|      65.00000        7150.00 
  SIDEWALK, REINFORCED P.C. CONCRETE, 5   |                             |                             | 
  IN.                                     |                             |                             | 
0280 2511-7526106            14.000  SY   |      56.50000         791.00|      50.67000         709.38|      99.00000        1386.00 

  SIDEWALK, REINFORCED P.C. CONCRETE, 6   |                             |                             | 
  IN.                                     |                             |                             | 
0290 2511-7528101           123.000  SF   |      30.00000        3690.00|      12.20000        1500.60|      39.00000        4797.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0300 2512-1725256             6.000  LF   |     100.00000         600.00|      50.00000         300.00|      87.00000         522.00 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0310 2515-2475009            44.000  SY   |      90.00000        3960.00|      68.18000        2999.92|     124.00000        5456.00 
  DRIVEWAY, P.C. CONCRETE, 9 IN.          |                             |                             | 
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==================================================================================================================================== 
                                          |(   1  ) JO279               |(   2  ) CO085               |(   3  ) O.015 
                                          |JONES CONTRACTING CORP.      |COLE CONSTRUCTION CO., INC.  |OEL CONSTRUCTION SERVICES, IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2516-8625000            52.000  CY   |     700.00000       36400.00|     471.15000       24499.80|    1752.00000       91104.00 
  COMBINED CONCRETE SIDEWALK AND          |                             |                             | 
  RETAINING WALL                          |                             |                             | 
0330 2518-6910000             7.000  EACH |     105.00000         735.00|     100.00000         700.00|     278.00000        1946.00 

  SAFETY CLOSURE                          |                             |                             | 
0340 2528-8445110                    LUMP |    2520.00000        2520.00|    2400.00000        2400.00|   15000.00000       15000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0350 2528-8445113            25.000  EACH |     435.00000       10875.00|     435.00000       10875.00|     435.00000       10875.00 
  FLAGGERS                                |                             |                             | 
0360 2533-4980005                    LUMP |   11475.66000       11475.66|   17000.00000       17000.00|   30000.00000       30000.00 
  MOBILIZATION                            |                             |                             | 
0370 2599-9999005             3.000  EACH |     157.50000         472.50|     150.00000         450.00|     166.00000         498.00 
  ('EACH' ITEM) STEEP GRADE SIGNS         |                             |                             | 
0380 2599-9999009            13.500  LF   |      50.00000         675.00|      50.00000         675.00|      64.00000         864.00 
  ('LINEAR FEET' ITEM) CURB GRINDING      |                             |                             | 
0390 2599-9999009           185.000  LF   |      80.00000       14800.00|      75.00000       13875.00|      85.00000       15725.00 
  ('LINEAR FEET' ITEM) FENCE, 4'-TALL     |                             |                             | 
  3-RAIL BLACK PAINTED                    |                             |                             | 
0400 2601-2634100             1.000  ACRE |     700.00000         700.00|     700.00000         700.00|     700.00000         700.00 

  MULCHING                                |                             |                             | 
0410 2601-2636044             0.500  ACRE |    1375.00000         687.50|    4000.00000        2000.00|    5526.32000        2763.16 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0420 2602-0000020          1613.000  LF   |       1.95000        3145.35|       4.00000        6452.00|       3.00000        4839.00 
  SILT FENCE                              |                             |                             | 
0430 2602-0000071          1613.000  LF   |       1.10000        1774.30|       1.00000        1613.00|       3.00000        4839.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0440 2602-0000101           807.000  LF   |       0.55000         443.85|       0.50000         403.50|       4.00000        3228.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0450 2602-0010010             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     500.00000        1000.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       253,777.00|           $       273,226.21|           $       429,225.36 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       253,777.00|           $       273,226.21|           $       429,225.36 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  10/14/15 
                                                           VENDOR RANKING                                          Page:  151  1 
 

     Bid  Order:  151                         Contract ID:  09-0931-025                 Primary County:  BREMER 
   Letting Date:  150915     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MATHY CONSTRUCTION COMPANY 
Contract Period:   90 WORK DAYS      Late Start Date:  05/30/16 
 
 
        Project:  STPN-093-1(25)--2J-09 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
         County:  BREMER             Prj Awd Amt: $2,631,797.84 
          Route:  IOWA 93 
       Location:  US 63 TO SUMNER 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA810          MATHY CONSTRUCTION COMPANY                                                 $  2,631,797.84     100.00  % 
   2   HE020          HEARTLAND ASPHALT, INC.                                                    $  2,708,051.14     102.89  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/14/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 151  2 

 
     Bid Order:  151                             Contract ID:  09-0931-025                   Primary County:  BREMER 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(   2  ) HE020               |(      ) 
                                          |MATHY CONSTRUCTION COMPANY   |HEARTLAND ASPHALT, INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625000           711.000  CY   |      14.95000       10629.45|      18.77000       13345.47| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2105-8425005           828.800  CY   |      25.50000       21134.40|      26.37000       21855.46| 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0030 2121-7425020         14073.400  TON  |      14.99000      210960.27|      14.99000      210960.27| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2212-0475095             1.400  MILE |     350.00000         490.00|     200.00000         280.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0050 2212-5070310           928.700  SY   |      86.86000       80666.88|      87.00000       80796.90| 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0060 2212-5070330           161.000  EACH |      30.00000        4830.00|      24.00000        3864.00| 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0070 2212-5075001             5.000  TON  |     250.00000        1250.00|     300.00000        1500.00| 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0080 2213-7100400             1.000  EACH |     200.00000         200.00|     350.00000         350.00| 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0090 2214-5145150          4685.000  SY   |       4.69000       21972.65|       6.02000       28203.70| 

  PAVEMENT SCARIFICATION                  |                             |                             | 
0100 2303-0032500          1367.900  TON  |      24.72000       33814.49|      38.06000       52062.27| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0110 2303-0033504         16734.900  TON  |      24.72000      413686.73|      27.43000      459038.31| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0120 2303-0245828          1086.100  TON  |     533.00000      578891.30|     472.50000      513182.25| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0130 2303-6911000                    LUMP |    2100.00000        2100.00|    1250.00000        1250.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0140 2303-7000610          9138.000  EACH |       1.00000        9138.00|       1.00000        9138.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 

  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0150 2303-7000620          9138.000  EACH |       1.00000        9138.00|       1.00000        9138.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/14/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 151  3 

 
     Bid Order:  151                             Contract ID:  09-0931-025                   Primary County:  BREMER 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(   2  ) HE020               |(      ) 
                                          |MATHY CONSTRUCTION COMPANY   |HEARTLAND ASPHALT, INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2315-8275025            30.000  TON  |      17.95000         538.50|      17.95000         538.50| 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0170 2317-7000120         47277.000  EACH |       1.00000       47277.00|       1.00000       47277.00| 

  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
0180 2318-1001100        168268.900  SY   |       1.58000      265864.86|       1.58000      265864.86| 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0190 2318-1001220           647.800  TON  |     540.00000      349812.00|     522.80000      338669.84| 
  ASPHALT STABILIZING AGENT (FOAMED       |                             |                             | 
  ASPHALT)                                |                             |                             | 
0200 2401-6745650                    LUMP |   10000.00000       10000.00|    3000.00000        3000.00| 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0210 2401-6745910             1.000  EACH |      60.00000          60.00|      60.00000          60.00| 
  REMOVAL OF SIGN                         |                             |                             | 
0220 2402-2720100             8.000  CY   |      40.00000         320.00|      46.15000         369.20| 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 

0230 2416-0100030             1.000  EACH |    1390.00000        1390.00|     905.00000         905.00| 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0240 2416-0100042             2.000  EACH |    2000.00000        4000.00|    1705.00000        3410.00| 
  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 
0250 2416-1180030             4.000  LF   |     200.00000         800.00|     345.00000        1380.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0260 2416-1180042             8.000  LF   |     250.00000        2000.00|     480.00000        3840.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 42 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0270 2505-4008120          1500.000  LF   |       2.00000        3000.00|       5.00000        7500.00| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0280 2505-4008300           762.500  LF   |      18.00000       13725.00|      18.00000       13725.00| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 

0290 2505-4008400            24.000  EACH |    1000.00000       24000.00|    1650.00000       39600.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0300 2505-4021010            24.000  EACH |     200.00000        4800.00|     200.00000        4800.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0310 2505-4021700            24.000  EACH |    1000.00000       24000.00|    2000.00000       48000.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/14/15 
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     Bid Order:  151                             Contract ID:  09-0931-025                   Primary County:  BREMER 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(   2  ) HE020               |(      ) 
                                          |MATHY CONSTRUCTION COMPANY   |HEARTLAND ASPHALT, INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2519-3300600          1240.000  LF   |       5.00000        6200.00|       5.00000        6200.00| 
  FENCE, SAFETY                           |                             |                             | 
0330 2519-4200190          1240.000  LF   |       2.00000        2480.00|       2.00000        2480.00| 
  REMOVAL OF FENCE, SAFETY FENCE          |                             |                             | 

0340 2520-3350010             1.000  EACH |    3500.00000        3500.00|    3100.00000        3100.00| 
  FIELD LABORATORY                        |                             |                             | 
0350 2524-9325150             1.000  EACH |     100.00000         100.00|     100.00000         100.00| 
  INSTALL TYPE A SIGN                     |                             |                             | 
0360 2527-9263109          5640.330  STA  |       7.08000       39933.54|       7.08000       39933.54| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0370 2527-9263131            23.000  STA  |     100.00000        2300.00|     100.00000        2300.00| 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0380 2527-9263137            18.000  EACH |      80.00000        1440.00|      80.00000        1440.00| 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0390 2527-9263180            81.790  STA  |      25.00000        2044.75|      25.00000        2044.75| 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 

0400 2527-9270111          1834.640  STA  |      18.00000       33023.52|      18.00000       33023.52| 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0410 2527-9270120            10.000  EACH |      80.00000         800.00|      80.00000         800.00| 
  GROOVES CUT FOR SYMBOLS AND LEGENDS     |                             |                             | 
0420 2528-8400048          1525.000  LF   |      10.00000       15250.00|      10.00000       15250.00| 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0430 2528-8400256             2.000  EACH |    3000.00000        6000.00|    3000.00000        6000.00| 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0440 2528-8445110                    LUMP |   22000.00000       22000.00|   22150.00000       22150.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0450 2528-8445113           360.000  EACH |     435.00000      156600.00|     435.00000      156600.00| 
  FLAGGERS                                |                             |                             | 
0460 2528-8445115            90.000  EACH |     650.00000       58500.00|     650.00000       58500.00| 
  PILOT CARS                              |                             |                             | 

0470 2529-2242304             2.000  EACH |     105.00000         210.00|     100.00000         200.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0480 2529-5070110            80.000  SY   |     142.00000       11360.00|     106.00000        8480.00| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0490 2529-5070120             2.000  EACH |      56.00000         112.00|      24.00000          48.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0500 2529-8174010           993.100  SY   |       9.00000        8937.90|      10.00000        9931.00| 
  SUBBASE (PATCHES)                       |                             |                             | 
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     Bid Order:  151                             Contract ID:  09-0931-025                   Primary County:  BREMER 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(   2  ) HE020               |(      ) 
                                          |MATHY CONSTRUCTION COMPANY   |HEARTLAND ASPHALT, INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2529-8202000             2.000  EACH |     325.00000         650.00|     500.00000        1000.00| 
  RUMBLE STRIP PANEL (IN FULL DEPTH PATCH |                             |                             | 
0520 2533-4980005                    LUMP |   11752.00000       11752.00|   60780.00000       60780.00| 
  MOBILIZATION                            |                             |                             | 

0530 2551-0000110             8.000  EACH |    1500.00000       12000.00|    1500.00000       12000.00| 
  TEMP CRASH CUSHION                      |                             |                             | 
0540 2555-0000010                    LUMP |     500.00000         500.00|     500.00000         500.00| 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0550 2601-2634100             0.900  ACRE |     700.00000         630.00|     700.00000         630.00| 
  MULCHING                                |                             |                             | 
0560 2601-2636015             0.500  ACRE |    6500.00000        3250.00|    3000.00000        1500.00| 
  NATIVE GRASS SEEDING                    |                             |                             | 
0570 2601-2636043             0.400  ACRE |    4800.00000        1920.00|    2000.00000         800.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0580 2601-2642100             0.900  ACRE |    3000.00000        2700.00|    1100.00000         990.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0590 2602-0000020          2530.000  LF   |       2.00000        5060.00|       1.75000        4427.50| 
  SILT FENCE                              |                             |                             | 

0600 2602-0000030           430.000  LF   |       4.00000        1720.00|       1.80000         774.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0610 2602-0000071          2960.000  LF   |       0.30000         888.00|       0.50000        1480.00| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0620 2602-0000101           296.000  LF   |       0.50000         148.00|       2.00000         592.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0630 2602-0000312           836.000  LF   |       2.75000        2299.00|       2.80000        2340.80| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0640 2602-0000320           836.000  LF   |       4.00000        3344.00|       3.50000        2926.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 

0650 2602-0000350          1672.000  LF   |       0.30000         501.60|       1.00000        1672.00| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0660 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0670 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     2,570,143.84|           $     2,646,397.14|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0116; REPAIRS TO A 130'-0 X 36'-0 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
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     Bid Order:  151                             Contract ID:  09-0931-025                   Primary County:  BREMER 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(   2  ) HE020               |(      ) 
                                          |MATHY CONSTRUCTION COMPANY   |HEARTLAND ASPHALT, INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0680 2401-6745636                    LUMP |    4500.00000        4500.00|    4500.00000        4500.00| 
  REMOVAL OF EXISTING HANDRAIL AND END    |                             |                             | 
  POSTS                                   |                             |                             | 
0690 2414-6431100           282.000  LF   |      70.00000       19740.00|      70.00000       19740.00| 

  RETROFIT CONCRETE BARRIER RAILING       |                             |                             | 
     SECTION TOTALS                       |           $        24,240.00|           $        24,240.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 0216; REPAIRS TO A 218'-0 X 36'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0700 2401-6745636                    LUMP |    4500.00000        4500.00|    4500.00000        4500.00| 
  REMOVAL OF EXISTING HANDRAIL AND END    |                             |                             | 
  POSTS                                   |                             |                             | 
0710 2414-6431100           470.200  LF   |      70.00000       32914.00|      70.00000       32914.00| 
  RETROFIT CONCRETE BARRIER RAILING       |                             |                             | 
     SECTION TOTALS                       |           $        37,414.00|           $        37,414.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,631,797.84|           $     2,708,051.14|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  10/14/15 
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     Bid  Order:  152                         Contract ID:  09-7735-601                 Primary County:  BREMER 
   Letting Date:  150915     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   SKYLINE CONSTRUCTION, INC. 
Contract Period:   50 WORK DAYS      Late Start Date:  10/19/15 
 
 
        Project:  TAP-R-7735(601)--8T-09 
      Work Type:  HMA SIDEWALK/TRAIL 
         County:  BREMER             Prj Awd Amt: $485,905.60 
          Route:  CR-28 
       Location:  N OF 2ND ST SW & ABAND RR GOING E, NE ALONG 
                  SWEET WATER CR,S E TO CR-28 BRIDGE OVER 
                  WAPSIPINICON R IN THE CITY OF TRIPOLI 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SK040          SKYLINE CONSTRUCTION, INC.                                                 $    485,905.60     100.00  % 
   2   HE020          HEARTLAND ASPHALT, INC.                                                    $    488,418.12     100.51  % 
   3   PE320          PETERSON CONTRACTORS INC.                                                  $    654,726.00     134.74  % 
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     Bid Order:  152                             Contract ID:  09-7735-601                   Primary County:  BREMER 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SK040               |(   2  ) HE020               |(   3  ) PE320 
                                          |SKYLINE CONSTRUCTION, INC.   |HEARTLAND ASPHALT, INC.      |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAIL ITEMS 
                                          |                             |                             | 
0010 2101-0850001             8.310  ACRE |    2200.00000       18282.00|    2930.00000       24348.30|    6000.00000       49860.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          5823.420  CY   |       6.95000       40472.77|       7.55000       43966.82|      15.00000       87351.30 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015          1388.000  CY   |       5.95000        8258.60|       6.00000        8328.00|       7.00000        9716.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2121-7425020           932.000  TON  |      16.95000       15797.40|      28.80000       26841.60|      32.00000       29824.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2212-0475095             2.300  MILE |     600.00000        1380.00|    1400.00000        3220.00|    6500.00000       14950.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0060 2303-0023500          2244.000  TON  |      54.00000      121176.00|      50.93000      114286.92|      55.00000      123420.00 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0070 2303-0245828           135.000  TON  |     475.00000       64125.00|     473.00000       63855.00|     500.00000       67500.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0080 2303-6911000                    LUMP |     500.00000         500.00|     500.00000         500.00|    1000.00000        1000.00 

  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0090 2312-8260051          4891.000  TON  |      13.95000       68229.45|      21.43000      104814.13|      18.00000       88038.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0100 2402-2720100            15.040  CY   |      35.00000         526.40|      35.15000         528.66|     150.00000        2256.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0110 2417-1060024            32.000  LF   |      35.00000        1120.00|      43.45000        1390.40|     100.00000        3200.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0120 2507-3250005          2000.000  SY   |       2.00000        4000.00|       1.50000        3000.00|       2.50000        5000.00 
  ENGINEERING FABRIC                      |                             |                             | 
0130 2511-7526008            38.890  SY   |      50.00000        1944.50|     140.20000        5452.38|     150.00000        5833.50 
  SIDEWALK, P.C. CONCRETE, 8 IN.          |                             |                             | 

0140 2511-7528101           140.000  SF   |      50.00000        7000.00|      26.85000        3759.00|      30.00000        4200.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0150 2515-2475008            26.700  SY   |      65.00000        1735.50|     135.45000        3616.52|     150.00000        4005.00 
  DRIVEWAY, P.C. CONCRETE, 8 IN.          |                             |                             | 
0160 2518-6910000             8.000  EACH |     100.00000         800.00|     200.00000        1600.00|     200.00000        1600.00 
  SAFETY CLOSURE                          |                             |                             | 
0170 2524-9275100           210.000  LF   |      31.00000        6510.00|      13.00000        2730.00|      15.00000        3150.00 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 4 IN.                                 |                             |                             | 
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     Bid Order:  152                             Contract ID:  09-7735-601                   Primary County:  BREMER 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SK040               |(   2  ) HE020               |(   3  ) PE320 
                                          |SKYLINE CONSTRUCTION, INC.   |HEARTLAND ASPHALT, INC.      |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2524-9275222            56.000  LF   |      47.00000        2632.00|      16.50000         924.00|      20.00000        1120.00 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 6 IN.                                 |                             |                             | 
0190 2524-9325001            64.880  SF   |      21.00000        1362.48|      15.00000         973.20|      15.00000         973.20 

  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0200 2524-9325150            20.000  EACH |     200.00000        4000.00|      35.00000         700.00|      35.00000         700.00 
  INSTALL TYPE A SIGN                     |                             |                             | 
0210 2526-8285000                    LUMP |   25101.00000       25101.00|   17800.00000       17800.00|   17500.00000       17500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0220 2528-8445110                    LUMP |    2200.00000        2200.00|    3000.00000        3000.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0230 2533-4980005                    LUMP |   44000.00000       44000.00|    8000.00000        8000.00|   20000.00000       20000.00 
  MOBILIZATION                            |                             |                             | 
0240 2599-9999001             2.910  ACRE |     750.00000        2182.50|     753.00000        2191.23|     800.00000        2328.00 
  ('ACRES' ITEM) soil sterilization       |                             |                             | 
0250 2599-9999005             7.000  EACH |    1000.00000        7000.00|    1500.00000       10500.00|    1500.00000       10500.00 
  ('EACH' ITEM) barrier, trail            |                             |                             | 
0260 2599-9999017           120.780  STA  |     100.00000       12078.00|      82.00000        9903.96|     600.00000       72468.00 
  ('STATIONS' ITEM) surface preparation   |                             |                             | 

0270 2601-2634100             4.440  ACRE |     700.00000        3108.00|     700.00000        3108.00|     700.00000        3108.00 
  MULCHING                                |                             |                             | 
0280 2601-2636015             4.440  ACRE |    2900.00000       12876.00|    2875.00000       12765.00|    3000.00000       13320.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0290 2601-2636018             0.860  ACRE |    3300.00000        2838.00|    3250.00000        2795.00|    3250.00000        2795.00 
  WETLAND GRASS SEEDING                   |                             |                             | 
0300 2602-0000020           600.000  LF   |       2.25000        1350.00|       2.15000        1290.00|       2.25000        1350.00 
  SILT FENCE                              |                             |                             | 
0310 2602-0000030           120.000  LF   |       6.00000         720.00|       5.25000         630.00|       5.50000         660.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0320 2602-0000101           100.000  LF   |       1.00000         100.00|       1.00000         100.00|       5.00000         500.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0330 2611-0000200            10.000  EACH |     250.00000        2500.00|     150.00000        1500.00|     150.00000        1500.00 

  TREES, FURNISHED AND INSTALLED (WITH    |                             |                             | 
  WARRANTY)                               |                             |                             | 
     SECTION TOTALS                       |           $       485,905.60|           $       488,418.12|           $       654,726.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       485,905.60|           $       488,418.12|           $       654,726.00 
==================================================================================================================================== 
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     Bid  Order:  153                         Contract ID:  64-0961-008                 Primary County:  MARSHALL 
   Letting Date:  150915     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MANATT'S, INC. 
Contract Period:  100 WORK DAYS      Late Start Date:  06/06/16 
 
 
        Project:  STPN-096-1(8)--2J-64 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
         County:  MARSHALL           Prj Awd Amt: $4,078,640.21 
          Route:  IOWA 96 
       Location:  IA 14 TO JUST E OF CO RD T47 IN GLADBROOK 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA225          MANATT'S, INC.                                                             $  4,078,640.21     100.00  % 
   2   MA810          MATHY CONSTRUCTION COMPANY                                                 $  4,363,970.39     106.99  % 
   3   O.051          OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION COMPANY                     $  5,137,457.27     125.96  % 
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     Bid Order:  153                             Contract ID:  64-0961-008                   Primary County:  MARSHALL 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) MA810               |(   3  ) O.051 
                                          |MANATT'S, INC.               |MATHY CONSTRUCTION COMPANY   |OMG D/B/A CESSFORD CONSTRUCTI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625000            37.000  CY   |      40.00000        1480.00|      38.88000        1438.56|      17.00000         629.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2121-7425020          9342.000  TON  |      18.00000      168156.00|      16.05000      149939.10|      18.80000      175629.60 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2212-0475095            10.100  MILE |     400.00000        4040.00|     250.00000        2525.00|     885.14000        8939.91 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0040 2212-5070310          1698.500  SY   |      78.60000      133502.10|      78.60000      133502.10|      78.60000      133502.10 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0050 2212-5070330           201.000  EACH |      63.00000       12663.00|      63.00000       12663.00|      63.00000       12663.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0060 2213-2713300          8370.800  CY   |      16.00000      133932.80|       9.46000       79187.77|      10.10000       84545.08 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0070 2213-8200000         15154.900  TON  |      24.50000      371295.05|      31.37000      475409.21|      47.35000      717584.52 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0080 2214-5145150          1698.000  SY   |       9.00000       15282.00|       8.22000       13957.56|       6.00000       10188.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0090 2301-9091000             2.000  EACH |     325.00000         650.00|     325.00000         650.00|     325.00000         650.00 

  RUMBLE STRIP PANEL (PCC SURFACE)        |                             |                             | 
0100 2303-0032500         15548.000  TON  |      24.00000      373152.00|      29.65000      460998.20|      48.45000      753300.60 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0110 2303-0033504         14020.000  TON  |      24.50000      343490.00|      29.65000      415693.00|      47.78000      669875.60 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0120 2303-0245828          2683.000  TON  |     462.00000     1239546.00|     533.00000     1430039.00|     459.00000     1231497.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0130 2303-6911000                    LUMP |    6750.00000        6750.00|    5250.00000        5250.00|    9590.40000        9590.40 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0140 2318-1001100        128647.000  SY   |       1.79000      230278.13|       1.58000      203262.26|       1.79000      230278.13 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 

0150 2318-1001220           426.000  TON  |     500.00000      213000.00|     540.00000      230040.00|     500.00000      213000.00 
  ASPHALT STABILIZING AGENT (FOAMED       |                             |                             | 
  ASPHALT)                                |                             |                             | 
0160 2401-6745650                    LUMP |   15000.00000       15000.00|   13500.00000       13500.00|    8250.00000        8250.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0170 2402-2720100           263.000  CY   |      25.00000        6575.00|      11.00000        2893.00|      14.00000        3682.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
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     Bid Order:  153                             Contract ID:  64-0961-008                   Primary County:  MARSHALL 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) MA810               |(   3  ) O.051 
                                          |MANATT'S, INC.               |MATHY CONSTRUCTION COMPANY   |OMG D/B/A CESSFORD CONSTRUCTI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2416-0100024             2.000  EACH |    2700.00000        5400.00|    1000.00000        2000.00|    1200.00000        2400.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0190 2416-0100072             2.000  EACH |    5100.00000       10200.00|    4900.00000        9800.00|    4750.00000        9500.00 
  APRONS, CONCRETE, 72 IN. DIA.           |                             |                             | 

0200 2416-1180024            18.000  LF   |      75.00000        1350.00|     100.00000        1800.00|     130.00000        2340.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0210 2416-1180030            30.000  LF   |      97.10000        2913.00|     120.00000        3600.00|     150.00000        4500.00 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0220 2416-1180036            24.000  LF   |     110.00000        2640.00|     140.00000        3360.00|     160.00000        3840.00 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0230 2416-1180048            30.000  LF   |     195.00000        5850.00|     250.00000        7500.00|     240.00000        7200.00 
  CULVERT, CONCRETE ROADWAY PIPE, 48 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0240 2416-1180072            36.000  LF   |     400.00000       14400.00|     600.00000       21600.00|     775.00000       27900.00 
  CULVERT, CONCRETE ROADWAY PIPE, 72 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 

0250 2502-8212034         55115.000  LF   |       5.17000      284944.55|       4.67000      257387.05|       5.25000      289353.75 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0260 2502-8221304           216.000  EACH |     175.00000       37800.00|     175.00000       37800.00|     176.00000       38016.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0270 2507-3250005            22.000  SY   |       4.00000          88.00|       3.00000          66.00|      32.00000         704.00 
  ENGINEERING FABRIC                      |                             |                             | 
0280 2507-6800061            16.000  TON  |      60.00000         960.00|     100.00000        1600.00|      65.55000        1048.80 
  REVETMENT, CLASS E                      |                             |                             | 
0290 2527-9263109          4300.640  STA  |       7.15000       30749.58|       7.15000       30749.58|       7.15000       30749.58 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0300 2527-9263180             0.440  STA  |     250.00000         110.00|     250.00000         110.00|     250.00000         110.00 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 

0310 2528-8400256             1.000  EACH |    1500.00000        1500.00|    1500.00000        1500.00|    1500.00000        1500.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0320 2528-8445110                    LUMP |   20750.00000       20750.00|   18250.00000       18250.00|   29710.20000       29710.20 
  TRAFFIC CONTROL                         |                             |                             | 
0330 2528-8445113           400.000  EACH |     435.00000      174000.00|     435.00000      174000.00|     435.00000      174000.00 
  FLAGGERS                                |                             |                             | 
0340 2528-8445115           100.000  EACH |     650.00000       65000.00|     650.00000       65000.00|     650.00000       65000.00 
  PILOT CARS                              |                             |                             | 
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     Bid Order:  153                             Contract ID:  64-0961-008                   Primary County:  MARSHALL 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) MA810               |(   3  ) O.051 
                                          |MANATT'S, INC.               |MATHY CONSTRUCTION COMPANY   |OMG D/B/A CESSFORD CONSTRUCTI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2529-2242304             2.000  EACH |     120.00000         240.00|     120.00000         240.00|     120.00000         240.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0360 2529-5070110            93.300  SY   |     140.00000       13062.00|     140.00000       13062.00|     140.00000       13062.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 

0370 2529-5070120             2.000  EACH |      50.00000         100.00|      50.00000         100.00|      50.00000         100.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0380 2533-4980005                    LUMP |   66500.00000       66500.00|   13177.00000       13177.00|  100000.00000      100000.00 
  MOBILIZATION                            |                             |                             | 
0390 2602-0000312           154.000  LF   |       5.00000         770.00|       2.50000         385.00|       7.50000        1155.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0400 2602-0000320           234.000  LF   |       6.50000        1521.00|       4.00000         936.00|       9.50000        2223.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $     4,009,640.21|           $     4,294,970.39|           $     5,068,457.27 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0410 2303-7000610         15000.000  EACH |       1.00000       15000.00|       1.00000       15000.00|       1.00000       15000.00 

  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0420 2303-7000620         15000.000  EACH |       1.00000       15000.00|       1.00000       15000.00|       1.00000       15000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0430 2317-7000120         39000.000  EACH |       1.00000       39000.00|       1.00000       39000.00|       1.00000       39000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        69,000.00|           $        69,000.00|           $        69,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     4,078,640.21|           $     4,363,970.39|           $     5,137,457.27 
==================================================================================================================================== 
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     Bid  Order:  201                         Contract ID:  23-C023-101                 Primary County:  CLINTON 
   Letting Date:  150915     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  WITHDRAWN FROM LETTING 
Contract Period:   15 WORK DAYS      Late Start Date:  07/18/16 
 
 
        Project:  FM-C023(101)--55-23 
      Work Type:  FOG SEAL 
         County:  CLINTON 
          Route:  Z50 
       Location:  Z-50: FROM HWY 136 TO E-50 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
                        NO BIDS RECEIVED 
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     Bid Order:  201                             Contract ID:  23-C023-101                   Primary County:  CLINTON 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                           |NO VALID BIDS               |                            | 
                                           |                            |                            | 
 LINE NO / ITEM CODE / ALT                 |                            |                            | 
 ITEM DESCRIPTION           QUANTITY       |                            |                            | 
-------------------------------------------+-----------------------------+-----------------------------+---------------------------- 
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     Bid  Order:  301                         Contract ID:  20-0352-445                 Primary County:  CLARKE 
   Letting Date:  150915     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HERBERGER CONSTR. CO., INC. 
Contract Period:   10 WORK DAYS      Late Start Date:  10/19/15 
 
 
        Project:  IMN-035-2(445)36--0E-20 
      Work Type:  REVETMENT 
         County:  CLARKE             Prj Awd Amt: $67,372.50 
          Route:  I-35 
       Location:  0.7 MI S OF CO RD R35 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $     67,372.50     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $     74,830.00     111.06  % 
   3   RE300          REILLY CONSTRUCTION CO., INC.                                              $     84,600.00     125.57  % 
   4   K.055          K & L CONSTRUCTION, INC.                                                   $     93,925.00     139.41  % 
   5   EL045          ELDER CORPORATION                                                          $     94,500.00     140.26  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/14/15 
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     Bid Order:  301                             Contract ID:  20-0352-445                   Primary County:  CLARKE 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) PE320               |(   3  ) RE300 
                                          |HERBERGER CONSTR. CO., INC.  |PETERSON CONTRACTORS INC.    |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2519-3280000            50.000  LF   |      15.75000         787.50|      50.00000        2500.00|       5.00000         250.00 
  FENCE, FIELD                            |                             |                             | 

0020 2519-3300400             2.000  EACH |     365.00000         730.00|     300.00000         600.00|     250.00000         500.00 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0030 2519-4200140            50.000  LF   |       8.40000         420.00|       7.00000         350.00|       5.00000         250.00 
  REMOVAL OF FENCE, FIELD                 |                             |                             | 
0040 2528-8445110                    LUMP |    3500.00000        3500.00|    2650.00000        2650.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2533-4980005                    LUMP |   14700.00000       14700.00|   22000.00000       22000.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
0060 2602-0000020           250.000  LF   |       6.30000        1575.00|       3.00000         750.00|       3.00000         750.00 
  SILT FENCE                              |                             |                             | 
0070 2602-0000071           200.000  LF   |       1.00000         200.00|       1.00000         200.00|       1.00000         200.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0080 2602-0000101            25.000  LF   |       2.00000          50.00|       1.00000          25.00|       1.00000          25.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 

  FOR DITCH CHECK                         |                             |                             | 
0090 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0100 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $        23,462.50|           $        30,575.00|           $        23,475.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0116; STREAMBANK REPAIR TRIPLE 10' X 10' X 162' REINFORCED BOX CULVERT 
                                          |                             |                             | 
0110 2104-2713020           140.000  CY   |      16.00000        2240.00|      28.25000        3955.00|      50.00000        7000.00 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0120 2507-3250005           100.000  SY   |       4.20000         420.00|       8.00000         800.00|      10.00000        1000.00 
  ENGINEERING FABRIC                      |                             |                             | 
0130 2507-6800021           625.000  TON  |      66.00000       41250.00|      63.20000       39500.00|      85.00000       53125.00 

  REVETMENT, CLASS B                      |                             |                             | 
     SECTION TOTALS                       |           $        43,910.00|           $        44,255.00|           $        61,125.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        67,372.50|           $        74,830.00|           $        84,600.00 
==================================================================================================================================== 
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     Bid Order:  301                             Contract ID:  20-0352-445                   Primary County:  CLARKE 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) K.055               |(   5  ) EL045               |(      ) 
                                          |K & L CONSTRUCTION, INC.     |ELDER CORP.                  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2519-3280000            50.000  LF   |      15.00000         750.00|      32.00000        1600.00| 
  FENCE, FIELD                            |                             |                             | 

0020 2519-3300400             2.000  EACH |     400.00000         800.00|     650.00000        1300.00| 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0030 2519-4200140            50.000  LF   |       3.00000         150.00|      12.00000         600.00| 
  REMOVAL OF FENCE, FIELD                 |                             |                             | 
0040 2528-8445110                    LUMP |    5500.00000        5500.00|    4500.00000        4500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2533-4980005                    LUMP |   33000.00000       33000.00|   12200.00000       12200.00| 
  MOBILIZATION                            |                             |                             | 
0060 2602-0000020           250.000  LF   |       4.00000        1000.00|       3.00000         750.00| 
  SILT FENCE                              |                             |                             | 
0070 2602-0000071           200.000  LF   |       2.00000         400.00|       1.00000         200.00| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0080 2602-0000101            25.000  LF   |       2.00000          50.00|       1.00000          25.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 

  FOR DITCH CHECK                         |                             |                             | 
0090 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0100 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $        43,150.00|           $        22,675.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0116; STREAMBANK REPAIR TRIPLE 10' X 10' X 162' REINFORCED BOX CULVERT 
                                          |                             |                             | 
0110 2104-2713020           140.000  CY   |      25.00000        3500.00|     125.00000       17500.00| 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0120 2507-3250005           100.000  SY   |       4.00000         400.00|      12.00000        1200.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0130 2507-6800021           625.000  TON  |      75.00000       46875.00|      85.00000       53125.00| 

  REVETMENT, CLASS B                      |                             |                             | 
     SECTION TOTALS                       |           $        50,775.00|           $        71,825.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        93,925.00|           $        94,500.00|           $ 
==================================================================================================================================== 
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     Bid  Order:  302                         Contract ID:  50-C050-109                 Primary County:  JASPER 
   Letting Date:  150915     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   MANATT'S, INC. 
Contract Period:   75 WORK DAYS      Late Start Date:  07/25/16 
 
 
        Project:  FM-C050(109)--55-50 
      Work Type:  LONGITUDINAL SUBDRAINS 
         County:  JASPER             Prj Awd Amt: $1,050,220.10 
          Route:  VARIOUS LOCATIONS 
       Location:  T12 FROM HWY 6 TO HWY 14, F36 FROM COUNTY 
                  ROAD S52 EAST APPR OX. 5.5 MILES, F62 FROM 
                  HWY 163 EAST TO HWY 14 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA225          MANATT'S, INC.                                                             $  1,050,220.10     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $  1,124,424.00     107.06  % 
   3   DE157          DELONG CONSTRUCTION, INC.                                                  $  1,298,433.50     123.63  % 
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                                                                                                                Run Date: 10/14/15 
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     Bid Order:  302                             Contract ID:  50-C050-109                   Primary County:  JASPER 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) PE320               |(   3  ) DE157 
                                          |MANATT'S, INC.               |PETERSON CONTRACTORS INC.    |DELONG CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2502-8212034        208790.000  LF   |       4.19000      874830.10|       4.60000      960434.00|       5.15000     1075268.50 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 

  DIA.                                    |                             |                             | 
0020 2502-8221304           405.000  EACH |     175.00000       70875.00|     195.00000       78975.00|     330.00000      133650.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0030 2528-8445110                    LUMP |    5000.00000        5000.00|   10000.00000       10000.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2528-8445113            99.000  EACH |     435.00000       43065.00|     435.00000       43065.00|     435.00000       43065.00 
  FLAGGERS                                |                             |                             | 
0050 2528-8445115            33.000  EACH |     650.00000       21450.00|     650.00000       21450.00|     650.00000       21450.00 
  PILOT CARS                              |                             |                             | 
0060 2533-4980005                    LUMP |   35000.00000       35000.00|   10500.00000       10500.00|   20000.00000       20000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,050,220.10|           $     1,124,424.00|           $     1,298,433.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,050,220.10|           $     1,124,424.00|           $     1,298,433.50 
==================================================================================================================================== 
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     Bid  Order:  303                         Contract ID:  52-0806-513                 Primary County:  JOHNSON 
   Letting Date:  150915     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  WITHDRAWN FROM LETTING 
Contract Period:   60 WORK DAYS      Late Start Date:  10/26/15 
 
 
        Project:  MBIN-080-6(513)242--0M-52                              Project:  MB-100-6(502)3--77-57 
      Work Type:  SLOPE PROTECTION                                     Work Type:  SLOPE PROTECTION 
         County:  JOHNSON                                                 County:  LINN 
          Route:  I-80                                                     Route:  IOWA 100 
       Location:  4.2 MI W OF IOWA 1 IN CORALVILLE.                     Location:  AT THE I-380 INTERCHANGE IN CEDAR RAPIDS 
 
 
        Project:  MBIN-380-6(553)24--0M-57 
      Work Type:  SLOPE PROTECTION 

         County:  LINN 
          Route:  I-380 
       Location:  0.1 MI S AND 0.1 MI NORTH OF IOWA 100 IN 
                  CEDAR RAPIDS. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
                        NO BIDS RECEIVED 
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     Bid Order:  303                             Contract ID:  52-0806-513                   Primary County:  JOHNSON 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                           |NO VALID BIDS               |                            | 
                                           |                            |                            | 
 LINE NO / ITEM CODE / ALT                 |                            |                            | 
 ITEM DESCRIPTION           QUANTITY       |                            |                            | 
-------------------------------------------+-----------------------------+-----------------------------+---------------------------- 
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     Bid  Order:  304                         Contract ID:  57-0136-502                 Primary County:  LINN 
   Letting Date:  150915     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    RICKLEFS EXCAVATING, LTD. 
Contract Period:   30 WORK DAYS      Late Start Date:  09/12/16 
 
 
        Project:  MB-218-6(502)86--77-52                                 Project:  MB-013-6(502)25--77-57 
      Work Type:  REVETMENT                                            Work Type:  REVETMENT 
         County:  JOHNSON            Prj Awd Amt: $41,237.50              County:  LINN               Prj Awd Amt: $142,375.00 
          Route:  U.S. 218                                                 Route:  IOWA 13 
       Location:  3.4 MI N OF WASHINGTON CO                             Location:  OVER BUFFALO CREEK IN COGGON 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   RI037          RICKLEFS EXCAVATING, LTD.                                                  $    183,612.50     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $    208,060.25     113.31  % 
   3   CO455          CONNOLLY CONSTRUCTION, INC.                                                $    212,775.00     115.88  % 
   4   EA057          EASTERN IOWA EXCAVATING AND CONCRETE, LLC                                  $    222,093.75     120.95  % 
   5   CO085          COLE CONSTRUCTION CO., INC.                                                $    222,190.50     121.01  % 
   6   H.042          H & H CONSTRUCTION & DEVELOPMENT LLC                                       $    237,447.50     129.31  % 
   7   TO105          TOP GRADE EXCAVATING, INC.                                                 $    242,075.00     131.84  % 
   8   DE157          DELONG CONSTRUCTION, INC.                                                  $    280,645.00     152.84  % 
   9   RE300          REILLY CONSTRUCTION CO., INC.                                              $    323,800.00     176.34  % 
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     Bid Order:  304                             Contract ID:  57-0136-502                   Primary County:  LINN 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RI037               |(   2  ) PE320               |(   3  ) CO455 
                                          |RICKLEFS EXCAVATING, LTD.    |PETERSON CONTRACTORS INC.    |CONNOLLY CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS - DIVISION 1               MB-218-6(502)86-77-52 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1200.00000        1200.00|    4000.00000        4000.00|    1775.00000        1775.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2533-4980005                    LUMP |   15000.00000       15000.00|    8500.00000        8500.00|    6080.00000        6080.00 
  MOBILIZATION                            |                             |                             | 
0030 2602-0000212           200.000  LF   |      25.00000        5000.00|      35.00000        7000.00|      14.00000        2800.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0040 2602-0000240           100.000  LF   |       1.00000         100.00|      17.00000        1700.00|       7.00000         700.00 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
     SECTION TOTALS                       |           $        21,300.00|           $        21,200.00|           $        11,355.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0215; STREAMBANK REPAIR TO A 100'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGE MB-218-6(502)86--77-52 
                                          |                             |                             | 
0050 2101-0850001             0.100  ACRE |    4000.00000         400.00|   12340.00000        1234.00|   18000.00000        1800.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0060 2104-2713020            25.000  CY   |      10.00000         250.00|      38.00000         950.00|       9.00000         225.00 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0070 2506-4984000             3.000  CY   |     125.00000         375.00|    1000.00000        3000.00|     415.00000        1245.00 

  FLOWABLE MORTAR                         |                             |                             | 
0080 2507-3250005           175.000  SY   |       1.50000         262.50|       2.75000         481.25|       3.20000         560.00 
  ENGINEERING FABRIC                      |                             |                             | 
0090 2507-6800061           490.000  TON  |      35.00000       17150.00|      38.00000       18620.00|      47.75000       23397.50 
  REVETMENT, CLASS E                      |                             |                             | 
0100 2507-8029000            50.000  TON  |      30.00000        1500.00|      38.50000        1925.00|      35.35000        1767.50 
  EROSION STONE                           |                             |                             | 
     SECTION TOTALS                       |           $        19,937.50|           $        26,210.25|           $        28,995.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS - DIVISION 3               MB-013-6(502)25--77-57 
                                          |                             |                             | 
0110 2528-8445110                    LUMP |    1200.00000        1200.00|    1600.00000        1600.00|    2065.00000        2065.00 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2528-8445113             5.000  EACH |     435.00000        2175.00|     435.00000        2175.00|     435.00000        2175.00 

  FLAGGERS                                |                             |                             | 
0130 2533-4980005                    LUMP |   15000.00000       15000.00|   10000.00000       10000.00|    7190.00000        7190.00 
  MOBILIZATION                            |                             |                             | 
0140 2602-0000212           300.000  LF   |      25.00000        7500.00|      35.00000       10500.00|      14.00000        4200.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0150 2602-0000240           150.000  LF   |       1.00000         150.00|      17.00000        2550.00|       7.00000        1050.00 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
     SECTION TOTALS                       |           $        26,025.00|           $        26,825.00|           $        16,680.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   DESIGN NO. 2515; STREAMBANK REPAIR TO A  PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE      MB-013-6(502)25--77-57 
                                          |                             |                             | 
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     Bid Order:  304                             Contract ID:  57-0136-502                   Primary County:  LINN 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RI037               |(   2  ) PE320               |(   3  ) CO455 
                                          |RICKLEFS EXCAVATING, LTD.    |PETERSON CONTRACTORS INC.    |CONNOLLY CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2101-0850001             0.500  ACRE |    3000.00000        1500.00|    2500.00000        1250.00|    5300.00000        2650.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0170 2104-2713020           700.000  CY   |       5.00000        3500.00|       8.00000        5600.00|       9.00000        6300.00 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 

0180 2402-0425031          2450.000  TON  |       8.00000       19600.00|      15.50000       37975.00|      15.10000       36995.00 
  GRANULAR BACKFILL                       |                             |                             | 
0190 2507-3250005          2500.000  SY   |       1.50000        3750.00|       2.00000        5000.00|       3.20000        8000.00 
  ENGINEERING FABRIC                      |                             |                             | 
0200 2507-6800061          4000.000  TON  |      22.00000       88000.00|      21.00000       84000.00|      25.45000      101800.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $       116,350.00|           $       133,825.00|           $       155,745.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       183,612.50|           $       208,060.25|           $       212,775.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/14/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 304  4 

 
     Bid Order:  304                             Contract ID:  57-0136-502                   Primary County:  LINN 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) EA057               |(   5  ) CO085               |(   6  ) H.042 
                                          |EASTERN IOWA EXCAVATING & CO |COLE CONSTRUCTION CO., INC.  |H & H CONSTRUCTION & DEVELOPM 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS - DIVISION 1               MB-218-6(502)86-77-52 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    2850.00000        2850.00|    3600.00000        3600.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2533-4980005                    LUMP |    2500.00000        2500.00|    7500.00000        7500.00|    7000.00000        7000.00 
  MOBILIZATION                            |                             |                             | 
0030 2602-0000212           200.000  LF   |      25.00000        5000.00|      35.00000        7000.00|      28.50000        5700.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0040 2602-0000240           100.000  LF   |      10.00000        1000.00|       1.50000         150.00|      10.00000        1000.00 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
     SECTION TOTALS                       |           $        11,350.00|           $        18,250.00|           $        16,200.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0215; STREAMBANK REPAIR TO A 100'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGE MB-218-6(502)86--77-52 
                                          |                             |                             | 
0050 2101-0850001             0.100  ACRE |   16000.00000        1600.00|   15000.00000        1500.00|   12000.00000        1200.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0060 2104-2713020            25.000  CY   |      48.25000        1206.25|      20.00000         500.00|      20.00000         500.00 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0070 2506-4984000             3.000  CY   |     300.00000         900.00|     300.00000         900.00|     150.00000         450.00 

  FLOWABLE MORTAR                         |                             |                             | 
0080 2507-3250005           175.000  SY   |       3.00000         525.00|       3.00000         525.00|       3.50000         612.50 
  ENGINEERING FABRIC                      |                             |                             | 
0090 2507-6800061           490.000  TON  |      35.00000       17150.00|      43.45000       21290.50|      29.00000       14210.00 
  REVETMENT, CLASS E                      |                             |                             | 
0100 2507-8029000            50.000  TON  |      35.00000        1750.00|      73.30000        3665.00|      40.00000        2000.00 
  EROSION STONE                           |                             |                             | 
     SECTION TOTALS                       |           $        23,131.25|           $        28,380.50|           $        18,972.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS - DIVISION 3               MB-013-6(502)25--77-57 
                                          |                             |                             | 
0110 2528-8445110                    LUMP |    1500.00000        1500.00|    1200.00000        1200.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2528-8445113             5.000  EACH |     435.00000        2175.00|     435.00000        2175.00|     435.00000        2175.00 

  FLAGGERS                                |                             |                             | 
0130 2533-4980005                    LUMP |    6500.00000        6500.00|    7500.00000        7500.00|    4000.00000        4000.00 
  MOBILIZATION                            |                             |                             | 
0140 2602-0000212           300.000  LF   |      25.00000        7500.00|      35.00000       10500.00|      28.50000        8550.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0150 2602-0000240           150.000  LF   |      10.00000        1500.00|       1.50000         225.00|      10.00000        1500.00 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
     SECTION TOTALS                       |           $        19,175.00|           $        21,600.00|           $        18,725.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   DESIGN NO. 2515; STREAMBANK REPAIR TO A  PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE      MB-013-6(502)25--77-57 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/14/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 304  5 

 
     Bid Order:  304                             Contract ID:  57-0136-502                   Primary County:  LINN 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) EA057               |(   5  ) CO085               |(   6  ) H.042 
                                          |EASTERN IOWA EXCAVATING & CO |COLE CONSTRUCTION CO., INC.  |H & H CONSTRUCTION & DEVELOPM 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2101-0850001             0.500  ACRE |    6250.00000        3125.00|    5000.00000        2500.00|    3500.00000        1750.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0170 2104-2713020           700.000  CY   |      31.50000       22050.00|      10.00000        7000.00|      15.00000       10500.00 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 

0180 2402-0425031          2450.000  TON  |      17.25000       42262.50|      16.30000       39935.00|      19.00000       46550.00 
  GRANULAR BACKFILL                       |                             |                             | 
0190 2507-3250005          2500.000  SY   |       2.00000        5000.00|       2.85000        7125.00|       3.50000        8750.00 
  ENGINEERING FABRIC                      |                             |                             | 
0200 2507-6800061          4000.000  TON  |      24.00000       96000.00|      24.35000       97400.00|      29.00000      116000.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $       168,437.50|           $       153,960.00|           $       183,550.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       222,093.75|           $       222,190.50|           $       237,447.50 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/14/15 
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     Bid Order:  304                             Contract ID:  57-0136-502                   Primary County:  LINN 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) TO105               |(   8  ) DE157               |(   9  ) RE300 
                                          |TOP GRADE EXCAVATING, INC    |DELONG CONSTRUCTION, INC.    |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS - DIVISION 1               MB-218-6(502)86-77-52 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    2200.00000        2200.00|    1600.00000        1600.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2533-4980005                    LUMP |   16000.00000       16000.00|    9500.00000        9500.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
0030 2602-0000212           200.000  LF   |      28.00000        5600.00|      35.00000        7000.00|      40.00000        8000.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0040 2602-0000240           100.000  LF   |      10.00000        1000.00|       1.50000         150.00|      20.00000        2000.00 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
     SECTION TOTALS                       |           $        24,800.00|           $        18,250.00|           $        27,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0215; STREAMBANK REPAIR TO A 100'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGE MB-218-6(502)86--77-52 
                                          |                             |                             | 
0050 2101-0850001             0.100  ACRE |    8000.00000         800.00|   37250.00000        3725.00|   20000.00000        2000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0060 2104-2713020            25.000  CY   |      22.00000         550.00|     100.00000        2500.00|      50.00000        1250.00 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0070 2506-4984000             3.000  CY   |     180.00000         540.00|     205.00000         615.00|     750.00000        2250.00 

  FLOWABLE MORTAR                         |                             |                             | 
0080 2507-3250005           175.000  SY   |       2.00000         350.00|       4.00000         700.00|       5.00000         875.00 
  ENGINEERING FABRIC                      |                             |                             | 
0090 2507-6800061           490.000  TON  |      34.00000       16660.00|      47.00000       23030.00|      50.00000       24500.00 
  REVETMENT, CLASS E                      |                             |                             | 
0100 2507-8029000            50.000  TON  |      34.00000        1700.00|      36.00000        1800.00|      50.00000        2500.00 
  EROSION STONE                           |                             |                             | 
     SECTION TOTALS                       |           $        20,600.00|           $        32,370.00|           $        33,375.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS - DIVISION 3               MB-013-6(502)25--77-57 
                                          |                             |                             | 
0110 2528-8445110                    LUMP |    1800.00000        1800.00|    1200.00000        1200.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2528-8445113             5.000  EACH |     435.00000        2175.00|     435.00000        2175.00|     435.00000        2175.00 

  FLAGGERS                                |                             |                             | 
0130 2533-4980005                    LUMP |   20000.00000       20000.00|   12800.00000       12800.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
0140 2602-0000212           300.000  LF   |      28.00000        8400.00|      35.00000       10500.00|      40.00000       12000.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0150 2602-0000240           150.000  LF   |      10.00000        1500.00|       1.50000         225.00|      20.00000        3000.00 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
     SECTION TOTALS                       |           $        33,875.00|           $        26,900.00|           $        34,675.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   DESIGN NO. 2515; STREAMBANK REPAIR TO A  PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE      MB-013-6(502)25--77-57 
                                          |                             |                             | 
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                                                                                                                Run Date: 10/14/15 
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     Bid Order:  304                             Contract ID:  57-0136-502                   Primary County:  LINN 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) TO105               |(   8  ) DE157               |(   9  ) RE300 
                                          |TOP GRADE EXCAVATING, INC    |DELONG CONSTRUCTION, INC.    |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2101-0850001             0.500  ACRE |    8000.00000        4000.00|   11250.00000        5625.00|   10000.00000        5000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0170 2104-2713020           700.000  CY   |      11.00000        7700.00|      23.00000       16100.00|      20.00000       14000.00 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 

0180 2402-0425031          2450.000  TON  |      18.00000       44100.00|      19.50000       47775.00|      15.00000       36750.00 
  GRANULAR BACKFILL                       |                             |                             | 
0190 2507-3250005          2500.000  SY   |       2.00000        5000.00|       2.25000        5625.00|       5.00000       12500.00 
  ENGINEERING FABRIC                      |                             |                             | 
0200 2507-6800061          4000.000  TON  |      25.50000      102000.00|      32.00000      128000.00|      40.00000      160000.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $       162,800.00|           $       203,125.00|           $       228,250.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       242,075.00|           $       280,645.00|           $       323,800.00 
==================================================================================================================================== 
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     Bid  Order:  351                         Contract ID:  00-000S-798                 Primary County:  STATEWIDE 
   Letting Date:  150915     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    VOLTMER, INC. 
Contract Period:  By Individual Site Numbers 
 
 
        Project:  NHSN-000-S(798)--2R-00 
      Work Type:  TRAFFIC SIGNS 
         County:  STATEWIDE          Prj Awd Amt: $119,487.60 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS LOCATIONS STATEWIDE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   VO080          VOLTMER, INC.                                                              $    119,487.60     100.00  % 
   2   K.100          K & W ELECTRIC, INC.                                                       $    159,974.50     133.88  % 
   3   CO105          COLLINS & HERMANN, INC.                                                    $    235,280.68     196.90  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/14/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 351  2 

 
     Bid Order:  351                             Contract ID:  00-000S-798                   Primary County:  STATEWIDE 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VO080               |(   2  ) K.100               |(   3  ) CO105 
                                          |VOLTMER, INC.                |K & W ELECTRIC, INC.         |COLLINS & HERMANN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAME 
                                          |                             |                             | 
0010 2401-6745355             2.000  EACH |     400.00000         800.00|     400.00000         800.00|     650.00000        1300.00 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 

  SIGNS                                   |                             |                             | 
0020 2401-6745650                    LUMP |    1200.00000        1200.00|    2500.00000        2500.00|    7250.00000        7250.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0030 2524-6765010             4.000  EACH |     150.00000         600.00|     150.00000         600.00|     500.00000        2000.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0040 2524-6765210             1.000  EACH |     200.00000         200.00|      50.00000          50.00|     225.00000         225.00 
  REMOVAL OF TYPE A SIGN ASSEMBLY         |                             |                             | 
0050 2524-6765220            38.000  EACH |     300.00000       11400.00|     300.00000       11400.00|     325.00000       12350.00 
  REMOVAL OF TYPE B SIGN ASSEMBLY         |                             |                             | 
0060 2524-9081260             2.000  EACH |     750.00000        1500.00|     700.00000        1400.00|    1250.00000        2500.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-0" DIA. X 6'-0"                |                             |                             | 
0070 2524-9081275             2.000  EACH |     900.00000        1800.00|     900.00000        1800.00|    1450.00000        2900.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 

0080 2524-9081290             3.000  EACH |    1000.00000        3000.00|    1000.00000        3000.00|    2250.00000        6750.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
0090 2524-9276010           198.300  LF   |      22.00000        4362.60|      15.00000        2974.50|      17.25000        3420.68 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0100 2524-9276027            14.000  EACH |     650.00000        9100.00|     450.00000        6300.00|     725.00000       10150.00 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY   |                             |                             | 
0110 2524-9281000             7.000  EACH |     300.00000        2100.00|     150.00000        1050.00|     220.00000        1540.00 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, INSTALL ONLY                |                             |                             | 
0120 2524-9680250            47.000  EACH |     475.00000       22325.00|     800.00000       37600.00|     745.00000       35015.00 
  INSTALL TYPE B SIGN                     |                             |                             | 
0130 2528-8445110                    LUMP |    1850.00000        1850.00|    5400.00000        5400.00|   20000.00000       20000.00 

  TRAFFIC CONTROL                         |                             |                             | 
0140 2533-4980005                    LUMP |    3600.00000        3600.00|    5000.00000        5000.00|   20000.00000       20000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        63,837.60|           $        79,874.50|           $       125,400.68 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAME 
                                          |                             |                             | 
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                                                                                                                Run Date: 10/14/15 
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     Bid Order:  351                             Contract ID:  00-000S-798                   Primary County:  STATEWIDE 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VO080               |(   2  ) K.100               |(   3  ) CO105 
                                          |VOLTMER, INC.                |K & W ELECTRIC, INC.         |COLLINS & HERMANN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2401-6745355            12.000  EACH |     650.00000        7800.00|     750.00000        9000.00|     650.00000        7800.00 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 
  SIGNS                                   |                             |                             | 
0160 2524-6765010             2.000  EACH |     600.00000        1200.00|     500.00000        1000.00|     500.00000        1000.00 

  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0170 2524-6765220             5.000  EACH |     300.00000        1500.00|     500.00000        2500.00|     325.00000        1625.00 
  REMOVAL OF TYPE B SIGN ASSEMBLY         |                             |                             | 
0180 2524-9081260             6.000  EACH |     750.00000        4500.00|    1000.00000        6000.00|    1250.00000        7500.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-0" DIA. X 6'-0"                |                             |                             | 
0190 2524-9081290            18.000  EACH |    1000.00000       18000.00|    1500.00000       27000.00|    2250.00000       40500.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
0200 2524-9281000            24.000  EACH |     225.00000        5400.00|     150.00000        3600.00|     220.00000        5280.00 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, INSTALL ONLY                |                             |                             | 
0210 2524-9680250            15.000  EACH |     410.00000        6150.00|    1000.00000       15000.00|     745.00000       11175.00 
  INSTALL TYPE B SIGN                     |                             |                             | 
0220 2528-8445110                    LUMP |    1500.00000        1500.00|    1000.00000        1000.00|   20000.00000       20000.00 

  TRAFFIC CONTROL                         |                             |                             | 
0230 2533-4980005                    LUMP |    9600.00000        9600.00|   15000.00000       15000.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        55,650.00|           $        80,100.00|           $       109,880.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       119,487.60|           $       159,974.50|           $       235,280.68 
==================================================================================================================================== 
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     Bid  Order:  352                         Contract ID:  27-0351-161                 Primary County:  DECATUR 
   Letting Date:  150915     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    GRYP, DAVE CONSTRUCTION, INC. 
Contract Period:  Completion Date:  10/31/16 
 
 
        Project:  IMN-035-1(161)0--0E-27 
      Work Type:  GUARDRAIL 
         County:  DECATUR            Prj Awd Amt: $108,200.00 
          Route:  I-35 
       Location:  MISSOURI STATE LINE TO POLK CO. 
                  LINE(ON-CALL) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GR360          DAVE GRYP CONSTRUCTION, INC.                                               $    108,200.00     100.00  % 
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     Bid Order:  352                             Contract ID:  27-0351-161                   Primary County:  DECATUR 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR360               |(      )                     |(      ) 
                                          |GRYP, DAVE CONSTRUCTION, INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2505-6001010           150.000  EACH |      43.00000        6450.00|                             | 
  LINE POST, REPAIR                       |                             |                             | 

0020 2505-6001012           150.000  EACH |      85.00000       12750.00|                             | 
  LINE POST, REPLACE                      |                             |                             | 
0030 2505-6001014            10.000  EACH |     400.00000        4000.00|                             | 
  LINE POST FOUNDATION, REPLACE           |                             |                             | 
0040 2505-6001020            10.000  EACH |    5000.00000       50000.00|                             | 
  END ANCHOR, REPAIR                      |                             |                             | 
0050 2505-6001030            10.000  EACH |     300.00000        3000.00|                             | 
  TURNBUCKLE, REPLACE                     |                             |                             | 
0060 2505-6001040          1000.000  LF   |       2.00000        2000.00|                             | 
  HIGH TENSION CABLE GUARDRAIL, REPLACE   |                             |                             | 
0070 2533-4980020            10.000  EACH |    3000.00000       30000.00|                             | 
  MOBILIZATION, ON-CALL                   |                             |                             | 
     SECTION TOTALS                       |           $       108,200.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       108,200.00|           $                 |           $ 

==================================================================================================================================== 
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     Bid  Order:  353                         Contract ID:  56-0611-185                 Primary County:  LEE 
   Letting Date:  150915     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    VOLTMER, INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  10/19/15 
 
 
        Project:  NHSN-061-1(185)--2R-56 
      Work Type:  TRAFFIC SIGNS 
         County:  LEE                Prj Awd Amt: $43,725.70 
          Route:  U.S. 61 
       Location:  SOUTH OF THE NORTH JCT U.S. 218 (NB) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   VO080          VOLTMER, INC.                                                              $     43,725.70     100.00  % 
   2   K.100          K & W ELECTRIC, INC.                                                       $     55,385.00     126.66  % 
   3   CO105          COLLINS & HERMANN, INC.                                                    $     63,268.00     144.69  % 
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     Bid Order:  353                             Contract ID:  56-0611-185                   Primary County:  LEE 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VO080               |(   2  ) K.100               |(   3  ) CO105 
                                          |VOLTMER, INC.                |K & W ELECTRIC, INC.         |COLLINS & HERMANN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAFFIC SIGNING ITEMS 
                                          |                             |                             | 
0010 2524-9325001            59.000  SF   |      37.30000        2200.70|      40.00000        2360.00|      30.75000        1814.25 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 

0020 2528-8445110                    LUMP |    1500.00000        1500.00|   10000.00000       10000.00|    7450.00000        7450.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            15.000  EACH |     435.00000        6525.00|     435.00000        6525.00|     435.00000        6525.00 
  FLAGGERS                                |                             |                             | 
0040 2528-9290050            15.000  CDAY |     200.00000        3000.00|     100.00000        1500.00|      25.25000         378.75 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 
0050 2533-4980005                    LUMP |    5500.00000        5500.00|    5000.00000        5000.00|   16600.00000       16600.00 
  MOBILIZATION                            |                             |                             | 
0060 2599-9999005             1.000  EACH |   25000.00000       25000.00|   30000.00000       30000.00|   30500.00000       30500.00 
  ('EACH' ITEM) MAST ARM SIGN SUPPORT     |                             |                             | 
  STRUCTURE, 52' ARM                      |                             |                             | 
     SECTION TOTALS                       |           $        43,725.70|           $        55,385.00|           $        63,268.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        43,725.70|           $        55,385.00|           $        63,268.00 
==================================================================================================================================== 
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     Bid  Order:  401                         Contract ID:  31-0522-139                 Primary County:  DUBUQUE 
   Letting Date:  150915     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CONNOLLY CONSTRUCTION, INC. 
Contract Period:   25 WORK DAYS      Approximate Start Date:  11/23/15 
 
 
        Project:  NHSN-052-2(139)--2R-31 
      Work Type:  SALVAGE AND REMOVAL 
         County:  DUBUQUE            Prj Awd Amt: $21,475.66 
          Route:  U.S. 52 
       Location:  PARCEL 3, 765 - 767 HWY 52, DURANGO 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CO455          CONNOLLY CONSTRUCTION, INC.                                                $     21,475.66     100.00  % 
   2   MO480          MOYNA, C.J. & SONS, INC.                                                   $     25,620.00     119.29  % 
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     Bid Order:  401                             Contract ID:  31-0522-139                   Primary County:  DUBUQUE 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO455               |(   2  ) MO480               |(      ) 
                                          |CONNOLLY CONSTRUCTION, INC.  |MOYNA, C.J. & SONS, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SALVAGE AND REMOVAL ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.280  ACRE |    2895.20000         810.66|    4000.00000        1120.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2538-6970000                    LUMP |   19490.00000       19490.00|   22500.00000       22500.00| 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 3            |                             |                             | 
0030 2538-6975110             1.000  EACH |    1175.00000        1175.00|    2000.00000        2000.00| 
  SEALING WELLS                           |                             |                             | 
     SECTION TOTALS                       |           $        21,475.66|           $        25,620.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        21,475.66|           $        25,620.00|           $ 
==================================================================================================================================== 
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     Bid  Order:  402                         Contract ID:  57-1001-110                 Primary County:  LINN 
   Letting Date:  150915     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  WITHDRAWN FROM LETTING 
Contract Period:   50 WORK DAYS      Approximate Start Date:  11/23/15 
 
 
        Project:  NHSN-100-1(110)--2R-57 
      Work Type:  SALVAGE AND REMOVAL 
         County:  LINN 
          Route:  IOWA 100 
       Location:  PARCEL 55, 1616 80TH ST NW AND 1808 80TH ST 
                  NW, PALO 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
                        NO BIDS RECEIVED 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/14/15 
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     Bid Order:  402                             Contract ID:  57-1001-110                   Primary County:  LINN 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                           |NO VALID BIDS               |                            | 
                                           |                            |                            | 
 LINE NO / ITEM CODE / ALT                 |                            |                            | 
 ITEM DESCRIPTION           QUANTITY       |                            |                            | 
-------------------------------------------+-----------------------------+-----------------------------+---------------------------- 
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     Bid  Order:  451                         Contract ID:  07-3807-121                 Primary County:  BLACK HAWK 
   Letting Date:  150915     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    PETERSON CONTRACTORS INC. 
Contract Period:  130 WORK DAYS      Specified Start Date:  04/04/16 
 
 
        Project:  IMX-380-7(121)65--02-07 
      Work Type:  NOISE WALL 
         County:  BLACK HAWK         Prj Awd Amt: $3,611,857.78 
          Route:  I-380 
       Location:  EB I-380 - 0.25 MI E. OF ELK RUN CREEK TO 
                  MCCOY RD BRIDGE    WB I-380 -  0.3 MI W. OF 
                  EVANSDALE DR. TO 0.25 MI E. ELK RUN 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $  3,611,857.78     100.00  % 
   2   CR120          CRAMER AND ASSOC., INC.                                                    $  4,879,080.00     135.08  % 
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     Bid Order:  451                             Contract ID:  07-3807-121                   Primary County:  BLACK HAWK 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) CR120               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |CRAMER AND ASSOC., INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 1115; ITEMS FOR A 3,888' X VARIES PRECAST CONCRETE NOISE WALL AND 157' X 10' ACRYLIC NOISE WALL 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   90000.00000       90000.00|  120000.00000      120000.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2402-2720000          1783.000  CY   |      10.45000       18632.35|      20.00000       35660.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100000            15.700  CY   |     550.00000        8635.00|    1500.00000       23550.00| 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0040 2404-7775000          2649.000  LB   |       0.90000        2384.10|       2.00000        5298.00| 
  REINFORCING STEEL                       |                             |                             | 
0050 2404-7775005           243.000  LB   |       1.10000         267.30|       2.00000         486.00| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0060 2404-7775009           128.000  LB   |       8.00000        1024.00|      10.00000        1280.00| 
  REINFORCING STEEL, STAINLESS STEEL      |                             |                             | 
0070 2408-7800000          2283.000  LB   |       4.00000        9132.00|       5.00000       11415.00| 
  STRUCTURAL STEEL                        |                             |                             | 
0080 2436-0000100         40960.000  SF   |      37.50000     1536000.00|      48.00000     1966080.00| 
  PRECAST NOISE WALL                      |                             |                             | 
0100 2533-4980005                    LUMP |   60000.00000       60000.00|  160000.00000      160000.00| 

  MOBILIZATION                            |                             |                             | 
0110 2599-9999003            79.800  CY   |     145.00000       11571.00|     375.00000       29925.00| 
  ('CUBIC YARDS' ITEM) Controlled Low     |                             |                             | 
  Strength Material                       |                             |                             | 
0120 2599-9999014          1091.000  SF   |     170.00000      185470.00|     170.00000      185470.00| 
  ('SQUARE FEET' ITEM) TL-4 Noise Barrier |                             |                             | 
  System                                  |                             |                             | 
     SECTION TOTALS                       |           $     1,923,115.75|           $     2,539,164.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 1215; ITEMS FOR A 2,640' X VARIES PRECAST CONCRETE NOISE WALL 
                                          |                             |                             | 
0130 2401-6750001                    LUMP |   90000.00000       90000.00|   60000.00000       60000.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0140 2402-2720000          3938.000  CY   |      10.45000       41152.10|      20.00000       78760.00| 

  EXCAVATION, CLASS 20                    |                             |                             | 
0150 2403-0100000            15.100  CY   |     550.00000        8305.00|    1500.00000       22650.00| 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0160 2404-7775000          2649.000  LB   |       0.90000        2384.10|       2.00000        5298.00| 
  REINFORCING STEEL                       |                             |                             | 
0170 2408-7800000          2283.000  LB   |       4.00000        9132.00|       5.00000       11415.00| 
  STRUCTURAL STEEL                        |                             |                             | 
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     Bid Order:  451                             Contract ID:  07-3807-121                   Primary County:  BLACK HAWK 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) CR120               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |CRAMER AND ASSOC., INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2436-0000100         36032.000  SF   |      36.50000     1315168.00|      48.00000     1729536.00| 
  PRECAST NOISE WALL                      |                             |                             | 
0200 2533-4980005                    LUMP |   60000.00000       60000.00|  110000.00000      110000.00| 
  MOBILIZATION                            |                             |                             | 

0210 2599-9999003           100.800  CY   |     145.00000       14616.00|     375.00000       37800.00| 
  ('CUBIC YARDS' ITEM) Controlled Low     |                             |                             | 
  Strength Material                       |                             |                             | 
     SECTION TOTALS                       |           $     1,540,757.20|           $     2,055,459.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS 
                                          |                             |                             | 
0220 2101-0850001             0.100  ACRE |  220000.00000       22000.00|   60000.00000        6000.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0230 2102-2625000          3055.000  CY   |       6.00000       18330.00|      35.00000      106925.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0240 2102-2710070           397.000  CY   |       6.00000        2382.00|      12.00000        4764.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0250 2105-8425015          4525.000  CY   |       6.00000       27150.00|      20.00000       90500.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 

0260 2505-4008300           543.750  LF   |      22.65000       12315.94|      23.00000       12506.25| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0270 2505-4008400             1.000  EACH |    1969.50000        1969.50|    2000.00000        2000.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0280 2505-4021010             1.000  EACH |     227.25000         227.25|     225.00000         225.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0290 2505-4021020             1.000  EACH |    1257.45000        1257.45|    1300.00000        1300.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM |                             |                             | 
0300 2507-3250005           266.400  SY   |       2.50000         666.00|       2.00000         532.80| 
  ENGINEERING FABRIC                      |                             |                             | 
0310 2507-8029000           190.500  TON  |      33.00000        6286.50|      65.00000       12382.50| 
  EROSION STONE                           |                             |                             | 
0320 2518-6910000             2.000  EACH |     200.00000         400.00|     200.00000         400.00| 

  SAFETY CLOSURE                          |                             |                             | 
0330 2519-1001000            30.000  LF   |      50.00000        1500.00|      80.00000        2400.00| 
  FENCE, CHAIN LINK, VINYL COATED         |                             |                             | 
0340 2519-4200020            20.000  LF   |      15.00000         300.00|     100.00000        2000.00| 
  REMOVAL AND REINSTALLATION OF FENCE,    |                             |                             | 
  CHAIN LINK                              |                             |                             | 
0350 2519-4200040             5.000  LF   |      20.00000         100.00|     100.00000         500.00| 
  REMOVAL AND REINSTALLATION OF FENCE,    |                             |                             | 
  FIELD                                   |                             |                             | 
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     Bid Order:  451                             Contract ID:  07-3807-121                   Primary County:  BLACK HAWK 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) CR120               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |CRAMER AND ASSOC., INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2519-4200090            18.000  LF   |      20.00000         360.00|     100.00000        1800.00| 
  REMOVAL AND REINSTALLATION OF FENCE,    |                             |                             | 
  WOOD                                    |                             |                             | 
0370 2519-4200120            11.000  LF   |      15.00000         165.00|      46.39000         510.29| 

  REMOVAL OF FENCE, CHAIN LINK            |                             |                             | 
0380 2528-8445110                    LUMP |   20000.00000       20000.00|    7500.00000        7500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0390 2601-2636041             4.200  ACRE |    1275.00000        5355.00|    1300.00000        5460.00| 
  SEEDING AND FERTILIZING                 |                             |                             | 
0400 2602-0000020          3156.000  LF   |       2.10000        6627.60|       2.10000        6627.60| 
  SILT FENCE                              |                             |                             | 
0410 2602-0000030           124.500  LF   |       2.75000         342.38|       2.75000         342.38| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0420 2602-0000071          3280.500  LF   |       0.85000        2788.43|       0.85000        2788.43| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0430 2602-0000101           328.000  LF   |       3.60000        1180.80|       2.00000         656.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 

0440 2602-0000306          5577.000  LF   |       1.99000       11098.23|       2.00000       11154.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 6 IN. DIA.                      |                             |                             | 
0450 2602-0000350          5577.000  LF   |       0.75000        4182.75|       0.75000        4182.75| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0460 2602-0010010             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       147,984.83|           $       284,457.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,611,857.78|           $     4,879,080.00|           $ 
==================================================================================================================================== 
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     Bid  Order:  452                         Contract ID:  25-0803-205                 Primary County:  DALLAS 
   Letting Date:  150915     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    K & L CONSTRUCTION, INC. 
Contract Period:   10 WORK DAYS      Late Start Date:  10/19/15 
 
 
        Project:  IMN-080-3(205)112--0E-25 
      Work Type:  DEBRIS REMOVAL 
         County:  DALLAS             Prj Awd Amt: $136,726.00 
          Route:  I-80 
       Location:  OVER NORTH RACCOON RIVER,  0.7 MI W OF R16. 
                  BRIDGE MAINTENCE #S 2512.4R080 & 2512.4L080. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      BATEY, LTD. 
                         Non-responsive bid submitted:  Did not submit a Bid Bond 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   K.055          K & L CONSTRUCTION, INC.                                                   $    136,726.00     100.00  % 
   2   EL045          ELDER CORPORATION                                                          $    499,900.00     365.62  % 
   3   PE320          PETERSON CONTRACTORS INC.                                                  $    609,112.75     445.49  % 
       BA480           BATEY, LTD.                                                                         IRREGULAR 
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     Bid Order:  452                             Contract ID:  25-0803-205                   Primary County:  DALLAS 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) K.055               |(   2  ) EL045               |(   3  ) PE320 
                                          |K & L CONSTRUCTION, INC.     |ELDER CORP.                  |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DEBRIS REMOVAL ITEMS 
                                          |                             |                             | 
0010 2101-1001000                    LUMP |  100000.00000      100000.00|  475221.00000      475221.00|  577000.00000      577000.00 
  REMOVAL OF FLOOD DEBRIS                 |                             |                             | 

0020 2528-8445110                    LUMP |    5500.00000        5500.00|    3255.00000        3255.00|   11250.00000       11250.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |   25000.00000       25000.00|   16000.00000       16000.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
0040 2602-0000020           375.000  LF   |       4.00000        1500.00|       3.00000        1125.00|       3.25000        1218.75 
  SILT FENCE                              |                             |                             | 
0050 2602-0000071           375.000  LF   |       2.00000         750.00|       2.00000         750.00|       2.00000         750.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0060 2602-0000101            38.000  LF   |       2.00000          76.00|      10.50000         399.00|      13.00000         494.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0070 2602-0000320           200.000  LF   |      10.00000        2000.00|       6.25000        1250.00|       7.00000        1400.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 

0080 2602-0000350           200.000  LF   |       2.00000         400.00|       2.00000         400.00|       2.50000         500.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0090 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0100 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       136,726.00|           $       499,900.00|           $       609,112.75 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       136,726.00|           $       499,900.00|           $       609,112.75 
==================================================================================================================================== 
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     Bid  Order:  453                         Contract ID:  64-3301-710                 Primary County:  MARSHALL 
   Letting Date:  150915     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    VIETH CONSTRUCTION CORP. 
Contract Period:   10 WORK DAYS      Late Start Date:  10/19/15 
 
 
        Project:  MP-330-1(710)24--76-64 
      Work Type:  DEBRIS REMOVAL 
         County:  MARSHALL           Prj Awd Amt: $24,600.00 
          Route:  IOWA 330 
       Location:  0.75 MI N OF CO RD E35 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      BATEY, LTD. 
                         Non-responsive bid submitted:  Did not submit a Bid Bond 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   VI035          VIETH CONSTRUCTION CORPORATION                                             $     24,600.00     100.00  % 
   2   BO413          BOULDER CONTRACTING, LLC.                                                  $     39,350.00     159.95  % 
   3   PE320          PETERSON CONTRACTORS INC.                                                  $     55,850.00     227.03  % 
   4   ST759          STRAND EXCAVATING, INC.                                                    $     63,915.00     259.81  % 
       BA480           BATEY, LTD.                                                                         IRREGULAR 
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     Bid Order:  453                             Contract ID:  64-3301-710                   Primary County:  MARSHALL 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VI035               |(   2  ) BO413               |(   3  ) PE320 
                                          |VIETH CONSTRUCTION CORP.     |BOULDER CONTRACTING, LLC.    |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-1001000                    LUMP |   16000.00000       16000.00|   29000.00000       29000.00|   39500.00000       39500.00 
  REMOVAL OF FLOOD DEBRIS                 |                             |                             | 

0020 2528-8445110                    LUMP |     750.00000         750.00|    1000.00000        1000.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            10.000  EACH |     435.00000        4350.00|     435.00000        4350.00|     435.00000        4350.00 
  FLAGGERS                                |                             |                             | 
0040 2533-4980005                    LUMP |    3500.00000        3500.00|    5000.00000        5000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        24,600.00|           $        39,350.00|           $        55,850.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        24,600.00|           $        39,350.00|           $        55,850.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/14/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 453  3 

 
     Bid Order:  453                             Contract ID:  64-3301-710                   Primary County:  MARSHALL 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) ST759               |(      )                     |(      ) 
                                          |STRAND EXCAVATING, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-1001000                    LUMP |   52000.00000       52000.00|                             | 
  REMOVAL OF FLOOD DEBRIS                 |                             |                             | 

0020 2528-8445110                    LUMP |    3005.00000        3005.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            10.000  EACH |     435.00000        4350.00|                             | 
  FLAGGERS                                |                             |                             | 
0040 2533-4980005                    LUMP |    4560.00000        4560.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        63,915.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        63,915.00|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  10/14/15 
                                                           VENDOR RANKING                                          Page:  501  1 
 

     Bid  Order:  501                         Contract ID:  01-0802-241                 Primary County:  ADAIR 
   Letting Date:  150915     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    NORTHWEST LANDSCAPING, INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  10/19/15 
 
 
        Project:  IMN-080-2(241)80--0E-01 
      Work Type:  LANDSCAPING 
         County:  ADAIR              Prj Awd Amt: $152,729.00 
          Route:  I-80 
       Location:  REST AREAS 3.5 MI E OF ADAIR (EB/WB) 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NO300          NORTHWEST LANDSCAPING, INC.                                                $    152,729.00     100.00  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/14/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 501  2 

 
     Bid Order:  501                             Contract ID:  01-0802-241                   Primary County:  ADAIR 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO300               |(      )                     |(      ) 
                                          |NORTHWEST LANDSCAPING, INC.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   LANDSCAPING ITEMS     IMN-080-2(241)80--0E-01 
                                          |                             |                             | 
0010 2101-0850001             0.100  ACRE |   10000.00000        1000.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2101-0850002          1947.000  UNIT |      32.00000       62304.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0030 2528-8445110                    LUMP |    4000.00000        4000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2533-4980005                    LUMP |   14000.00000       14000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0050 2599-9999010                    LUMP |    6500.00000        6500.00|                             | 
  ('LUMP SUM' ITEM) PRUNE TREES           |                             |                             | 
0060 2599-9999010                    LUMP |    4000.00000        4000.00|                             | 
  ('LUMP SUM' ITEM) REMOVE STEEL POSTS    |                             |                             | 
0070 2601-2639010            84.500  SQ   |     250.00000       21125.00|                             | 
  SODDING                                 |                             |                             | 
0080 2601-3000201           713.000  EACH |      10.00000        7130.00|                             | 
  HERBICIDE APPLICATION, CUT STUMP        |                             |                             | 
0090 2610-0000130             5.000  EACH |     100.00000         500.00|                             | 

  VINES                                   |                             |                             | 
0100 2610-0000180                    LUMP |    1600.00000        1600.00|                             | 
  FLOWERS, AS PER PLAN                    |                             |                             | 
0110 2610-0000600                    LUMP |    5000.00000        5000.00|                             | 
  TILLAGE                                 |                             |                             | 
0120 2611-0000100           127.000  EACH |     100.00000       12700.00|                             | 
  SHRUBS, FURNISHED AND INSTALLED (WITH   |                             |                             | 
  WARRANTY)                               |                             |                             | 
0130 2611-0000200            26.000  EACH |     495.00000       12870.00|                             | 
  TREES, FURNISHED AND INSTALLED (WITH    |                             |                             | 
  WARRANTY)                               |                             |                             | 
     SECTION TOTALS                       |           $       152,729.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       152,729.00|           $                 |           $ 

==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  10/14/15 
                                                           VENDOR RANKING                                          Page:  502  1 
 

     Bid  Order:  502                         Contract ID:  12-1881-019                 Primary County:  BUTLER 
   Letting Date:  150915     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   LAKESIDE CONST., INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  04/04/16 
 
 
        Project:  STPN-188-1(19)--2J-12 
      Work Type:  LANDSCAPING 
         County:  BUTLER             Prj Awd Amt: $53,918.00 
          Route:  IOWA 188 
       Location:  CLARKSVILLE TO US 218 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   LA055          LAKESIDE CONSTRUCTION, INC.                                                $     53,918.00     100.00  % 
   2   SO023          TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK                                     $    108,785.00     201.76  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/14/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 502  2 

 
     Bid Order:  502                             Contract ID:  12-1881-019                   Primary County:  BUTLER 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) LA055               |(   2  ) SO023               |(      ) 
                                          |LAKESIDE CONST., INC.        |SOIL-TEK                     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   LANDSCAPING ITEMS     STPN-188-1(19)--2J-12 
                                          |                             |                             | 
0010 2526-8285000                    LUMP |    2500.00000        2500.00|    2800.00000        2800.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 

0020 2528-8445110                    LUMP |    2500.00000        2500.00|    1500.00000        1500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |    3500.00000        3500.00|   20000.00000       20000.00| 
  MOBILIZATION                            |                             |                             | 
0040 2601-2633100           233.800  ACRE |      60.00000       14028.00|     125.00000       29225.00| 
  MOWING                                  |                             |                             | 
0050 2601-2635800            33.400  ACRE |     300.00000       10020.00|     400.00000       13360.00| 
  SEEDBED AERATION                        |                             |                             | 
0060 2601-2636015            33.400  ACRE |     300.00000       10020.00|     550.00000       18370.00| 
  NATIVE GRASS SEEDING                    |                             |                             | 
0070 2612-0000500            33.400  ACRE |     250.00000        8350.00|     450.00000       15030.00| 
  ROADSIDE SPRAYING                       |                             |                             | 
0080 2612-0000520            10.000  ACRE |     300.00000        3000.00|     850.00000        8500.00| 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $        53,918.00|           $       108,785.00|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        53,918.00|           $       108,785.00|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  10/14/15 
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     Bid  Order:  503                         Contract ID:  52-0806-382                 Primary County:  JOHNSON 
   Letting Date:  150915     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    SMITH SEEDING, INC. 
Contract Period:   25 WORK DAYS      Late Start Date:  10/19/15 
 
 
        Project:  IMN-080-6(382)237--0E-52 
      Work Type:  LANDSCAPING 
         County:  JOHNSON            Prj Awd Amt: $169,614.00 
          Route:  I-80 
       Location:  REST AREAS 1 MI W OF TIFFIN 
                  INTERCHANGE/IRELAND AVE NW       (EB/WB) 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SM021          SMITH SEEDING, INC.                                                        $    169,614.00     100.00  % 
   2   BR623          BROWN'S TREE SERVICE LLC                                                   $    209,377.00     123.44  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/14/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 503  2 

 
     Bid Order:  503                             Contract ID:  52-0806-382                   Primary County:  JOHNSON 
  Letting Date:  09/15/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SM021               |(   2  ) BR623               |(      ) 
                                          |SMITH SEEDING, INC.          |BROWN'S TREE SERVICE LLC     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   LANDSCAPING ITEMS     IMN-080-6(382)237-0E-52 
                                          |                             |                             | 
0010 2101-0850002          2217.000  UNIT |      25.00000       55425.00|      39.00000       86463.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2528-8445110                    LUMP |    5000.00000        5000.00|    1000.00000        1000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |   15000.00000       15000.00|   25000.00000       25000.00| 
  MOBILIZATION                            |                             |                             | 
0040 2599-9999001             1.900  ACRE |    3000.00000        5700.00|    1500.00000        2850.00| 
  ('ACRES' ITEM) HERBICIDE APPLICATION,   |                             |                             | 
  CONTROL BRUSH                           |                             |                             | 
0050 2599-9999010                    LUMP |    2000.00000        2000.00|   16000.00000       16000.00| 
  ('LUMP SUM' ITEM) TREE PRUNING          |                             |                             | 
0060 2601-2633100             8.400  ACRE |     250.00000        2100.00|     500.00000        4200.00| 
  MOWING                                  |                             |                             | 
0070 2601-2639010            27.200  SQ   |     300.00000        8160.00|     200.00000        5440.00| 
  SODDING                                 |                             |                             | 
0080 2601-3000201          5651.000  EACH |       4.00000       22604.00|       4.00000       22604.00| 
  HERBICIDE APPLICATION, CUT STUMP        |                             |                             | 

0090 2610-0000130             7.000  EACH |      75.00000         525.00|      50.00000         350.00| 
  VINES                                   |                             |                             | 
0100 2610-0000180                    LUMP |    5000.00000        5000.00|    4000.00000        4000.00| 
  FLOWERS, AS PER PLAN                    |                             |                             | 
0110 2610-0000600                    LUMP |    7000.00000        7000.00|     500.00000         500.00| 
  TILLAGE                                 |                             |                             | 
0120 2611-0000100           152.000  EACH |      75.00000       11400.00|      75.00000       11400.00| 
  SHRUBS, FURNISHED AND INSTALLED (WITH   |                             |                             | 
  WARRANTY)                               |                             |                             | 
0130 2611-0000200            59.000  EACH |     500.00000       29500.00|     500.00000       29500.00| 
  TREES, FURNISHED AND INSTALLED (WITH    |                             |                             | 
  WARRANTY)                               |                             |                             | 
0140 2612-0000520             0.200  ACRE |    1000.00000         200.00|     350.00000          70.00| 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 

     SECTION TOTALS                       |           $       169,614.00|           $       209,377.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       169,614.00|           $       209,377.00|           $ 
==================================================================================================================================== 
 


